Awareness Times Monday, Januam 8, 2021_[ Jumada-Al-Akhirah 25: 1445 '

B e e e e e e e e e e e
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Plans fo pioneer ctNGN Stablecoin
in fmuncml innovation underway -

By Aisha Mubammacd

he Central Bank of
geria (CBN) has
granted the Africa
Stablecoin
Consortium ([ASC) approval
to introduce Compliant
Nigerian naira stableCoin
(cNGN) within its regulatory
sandbox.

This marksa pivotal moment:

in the Nigerian financial
landscape, as the ASC,
comprising leading financial
institutions, fintech
innovators, and blockchain
experts in the country,
focuses pn monetary
transactions.

Scheduled to go live on
Februdry 27,2024, the ctNGN
is backed 1:1 by naira
reserves in designated
commercial banks and
expected to propel the naira
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ift, cost-effective
transactions on a global
scale, the ASC mentioned in
Its official statement.
Meanwhile, the apex bank
has released new guidelines
to regulate the operations of
bank accounts for Virtual
Assets Service Providers
(VASPs), otherwise known
as cryptocurrency.

The new rules, published on
CBN'’s website, flesh out the
regulator’'s decision last
month. to lift its prohibition

on banks operating accounts

for crypto service providers.
The framework provides
minimum standards and
Tequirements for banking
business relationships and
account opening for VASPs,
and.-creates an effective

. Among other things,

monitoring of the activities:

of banks and Other Financial®

Institutions (OFls) in
providing service for
Securities and Exchange
Commission (SEC) licensed
VASPs/Digital Assets (DA)
entities in the cotintry.

the
document alsg sought to
ensure effective risk
management in the banking
industry with regard to the
operations of licensed
VASPs.

The new guidelines followed
the lifting of the ban that
previously barred banks

‘from operating accounts for

crypto’ assets, although
banks are still notallowed to
hold or trade in crypto assets
themselves.

“Current trends globally
have.shown that there is
need to regulate the
activities of virtual assets
service providers which

‘include cryptocurrencies

and cryptoassets,” it said.

CBN Director, Financial
Policy and Regulation
Department, Mr. Haruna
Mustafa, in a circular
addressed to banks and
other fipancial institutions,
stated that banks are “still
prohibited from holding,

trading and/or transacting

in virtual currencies en their
ownaccount” |
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By Yehunde Wale

he Nigeria Customs Service, (NCS),

Murtala Muhammed International

Airport (MMIA) Command, said it
generated N30.503brevenuein 2023.
The Customs Area Controller (CAC),
Comptroller Charles Orbih, who disclosed
this during a press briefing at-the
command'’s headquarters in Lagos, said
the revenue surpassed the N29.148b
target.
Providing an overview of the command's
performance, Orbih said: “In December
2023 alone, the command collected
N4.768b asrevenue for government.
He also stated that the command within
the same, period under review, 125
seizures with a Duty Paid Value (DPV) of
NB801.561m was made. He listed the seized
items to include $10,000 counterfeit notes
handed over to the Economic and

Financial Crimes Commission. (EFCC),
$8,800 concealed in an album, 89 seized
drones,and 66 detained drones.

Other seized items consist of 330 mliltary
and security wares, 700 rolls of cigarettes,
126 walkie-talkies with accessories, 87
artifacts and antiquities, 22 elephant
tusks, 300 pairs of ladies’ footwear, two
bags of precious stones, and other items.
Orbih revealed that three suspects
arrested in connection with the seizures
would be charged to court on completion
of investigation.

The CAC commended the commitment
and diligence of the officers and men of the
command, acknowledging the support
received from the Comptroller General cf
Customs, Bashir Adewale Adeniyi and his
management team through creating an
enabling enviranment for the cummand t:)
operate.

recentreport titled ‘Global Petrol Prices,

Octane-95, January 1, 2024" has

highlighted the substantial
discrepancies in gasoline prices worldwide,
positioning Nigeria as the 22nd country with
the mostaffordable petrol ona globalscale.
The report, accessible on their website,
highlights the average global gasoline price at
1.29 US dollars per litre, drawing attention to
the significant variations influenced by
individual countries’ diverse taxes and
subsidies.
“The average price of gasoline around the world
is 1.29 US dollars per litre. Howevey, there isa
substantial difference in these prices among
countries,
“As a general rule, richer countries have higher

prices..mhile..poocer..céuntries.and. the..

countries that produce and export oil have
significantly lower prices. One notable
exception is the U.S,, which is an economically
advanced country buthaslowgas prices.

“The differences in prices across countries are

.due to the various taxes and subsidies for

gasoline. All countries have access to the same
petroleum pnces of international markets but
then decide to impose different taxes. As a
result, the retall price of gasullne is different,”
the reportsaid.

Iran secures the top spot for offering the
world’s cheapest gasoline at a remarkably low
$0.029 (equivalent to N26.52) per litre, while
Hong Kong leads with the highest price
recorded at $3.101 (approximately N2,835.77)
perlitre.

NATIORAL OPEN URIVERSITY OF NIGERIA

University Village, Plot 91, Cadastral Zone, Nnamdi Azikwe Epress Way, Jabi- Abuja
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1.0 lNTRDDUmON.

The Africa Centre of Excellence on Technology Enhanced Learning (ACETEL) a World Bank Financed Project
domicile at National Open University of Nigeria (NOUN), commence the Implementation of her year 2024
Projects.

Accordingly, in compliance with the Public Procurement Act, 2007 as amended, the Centre hereby Invites
interasted, competant, eligible and reputable Supplier to particlpate In technical bid axer:lse for the execution of
the under listed projects:

HNICAL AN

. Plot 91, Cadastral Zone,

§ Head of Procurement, ACETEL's Offica

2.0 SCOPE OF WORKS
PACKAGE NO | PROJECT TITLE/DESCRIPTION
ACEG202401 Proposed Procurement of IT Essentials Laboratory equipment and Networking Laboratory
. Facilities for uparade of existing CISCO Laboratory at ACETEL, NOUN HQ, Jabi, Abuja
ACEG202402 | Proposed Supply of equipment for upgrade of existing Artificial Intelligence and Cyber
Security Laboratory at ACETEL, NOUN HQ, Jabl, Abuja
ACEG202403 | Proposed Supply of equipment for upgrade of -existing Management & Information
System (MIS) and Virtual Reality Laboratory at ACETEL, NOUN HQ, Jabi, Abuja
ACEG202404 | Propased Supply of equipment for upgrade of existing Multl Media Teaching Recording
and Basic Computer Laboratory at ACETEL, NOUN HQ, Jabl, Abuja
ACEG202405 | Proposed Furnishing of ACETEL Building at NOUN HQ, Jabl Ahula
3.0 ELIGIBILITY REQUIREMENTS
3.1 MANDATORY REQUIREMENTS

Prospective bidders must possess the under-listed requirements to be eligible to participate in the procurement: -
a, Certificate of Incorperation with Corporate Affairs Commission (CAC);

b. Evldeinca of Company's Cun'em: Tax Clearance Certificate for the last three (3) years (2020, 2021 &
2022);
¢. - Evidence of Current Pension Clearance Certificate In compliance with the Amended PenCom Reform Act

2014 (expiring on 31" December, 2023);

d. Evidence of compliance with the National Social Insurance Trust Fund (NS{‘I‘F) (expiring on 31"
December, 2023) ¢

e. Evidence of Registration on the National Database of Federal Contractors, Consultants and- Service
Providers by submission of Interim Registratien Repart (IRR) expiring on 31" December, 2023 or vaﬂd

~ Certificate issued by Bureau of Public Procurement (8PF);
f. Evidence of current Industrial Training Fund (ITF) Compliance Certificate (31" December, 2023);
g.  Evidence of similar works donein the past.

OTHER REQUIREMENTS
"h.  Currentsworn affidavitdisclosing: -
. Thatthe company is notin recelvership, insolvent or bankrupt.
Il That the company does not have any Director who has ever been convicted in any court In
Nigeria or any other cuunn-y for criminal offence in relation to fraud or financial impropriety
Whether or not any officer of National Open Universlty, the Tertiary Education Trust Fund or
Bureau of Public Procurement Is a former or present Director, Shareholder or has any pecunlary
Interest In the bid:
Iv. Thatall documents submitted for the bidding are true and correct In all particulars.
I.  Verifiable evidence of Financial Capacity/Reference letter from a reputable Bank and State of accuunts,
§.  Detall company profile and organizational structure Including CV of key'perscnnel (Technical personnel
reglstered with respective professional bodies /Managerial

4.0 'COLLECTION AND SUBMISSION OF BID DOCUMENTS
Interestedand competent bldders are requested to collect bid du:uments from:
Head of Procurement, ACETEL's Office

National Open University of Nigeria, Abuja,

Nnmandi Azikiwe Expressway, Jabl Abuja. '
The completed and sealed bid documents should contain the bidder's name on the reverse side of the envelope and
be deposited in Tender Box In the Directorate of Procurement, between the hours 8am-4pm Monday-Friday.

5.0 CLOSING DATE B OPENING

Submission of bid dociments closes on Thursday 22 February, 2024 at 12:00 noon. Any bid recelved. after
the stated data and time Shall Not ba considered.

6.0 BIDSQPENING

The submitted bids will bé opened on the same day Thursday 22" February, 2024 at 12:00 noon at the
ACETEL, Main Campus. Please, note that Is only the Technically Responsive Bidders' will have their
ﬂnanclal Bid Opened having cnnducted proper Duediligent.

The Ministry of Education, Bureau of Public Procurement (BPP), Bidders/company representatives and Interested

members of the public including rélevant professional bodies, Certified Civil Soclety and Nen-Governmental

Organizations are her:!by!nwted to witness the public opening of the technlical bids.

7.0 PLEASE NOTETHAT

Certificates may be referred tothe respective Issuing authority for verification and authentication.

Technical and Financial bids enclosed In one and same single envelope that will expose the Technical and

Financial bid at the same time of opening shall be disqualified.

¢. Al Technical and Financial bid documents MUST be accompanled with duly.signed submission letters by

* the bidders on thelr detalled official letter head Indicating among others RC No, Issued by CAC, contact

address, telephone number (preferably GSM No.) and email address. Submissions that do not meet up
with the requirements specified above shall be rejected,

d. The Evaluation shall be strictly based on the requirements specified above. !

e.  This advertisement is published for Information purpose, and should not be construed as a commitment
or obligation on the part of the University to award these contracts.

f,  The National Open University.ls not bound to consider any bid and reserves the right to reject all bids at

sny time or cancel thé procurement proceeding in the public Interest without Incurring any liabilitles In

accordance to section 28 of the Public Procurement Act 2007 2s amended.

Due diligence exercise shall be conducted to verify all the claims made by bidders.

All submissions must be made only in English Language.

oo

T

8.0 ENQUIRIES
All enguiries on this advertisement are to be directed to:

National Open University of ngarla
Plot 91, Cadastral Zone,
Nnmandi Azikiwe Expressway, Jabi Abuja,

Please Note:

The execution of these projects will depend on the release of funds by the appropriate funding Institution. National
Open University will not be liable If there Is any delay In the release of funds.

Signed:
Registrar
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FROM THE STATES

Civil, military relationship sure way
fo foster healthy soueiy ~Fubara

Rivers State Governor, Siminalayi Fuba

ivers State
Governor,
iminalayi
Fubara, has said
civilian-military
cooperation is a sure

way to foster and
strengthen a healthy
society.

He made the statement
while commending
efforts of the Nigerian
Army in tackling the
diverse security
challenges bedevilling
the nation during the 6
Division Combined
West African Social
Activities (WASA) at
the 29 Battalion Parade
Ground in Port
Harcourt Barracks.

Governor Fubara, who

was representeg]by the
Secretary to the State
Government, Tammy
Danagogo, said the
ideals of WASA in
strengthening
regimentation and
promotion of family
values in the Nigerian
Army are enormous.
The governor further
acknowledged the zeal
and dedication with
which the Army
confronts identified
security challenges
within the state.

He said: “Let me seize
this opportunity to
commend the officers
and soldiers of this
division for your
sacrificial contributions

in the maintenance of
peace and order in
Rivers State. The state
will continue to support
and collaborate with the
Nigerian Army in all its
activities. Be assured of
our full support in all

- your operations.

“The cultural displays
and performances
witnessed here today
are clear testimony of
the diversity and
strength of Nigeria as a
nation. As you
commence your
activities for. 2024, it is

my hope that you will*

approach these
activities with renewed
zeal, vigour, and
commitment.”
Explaining the reason
for the WASA, the
General
Commanding (GOC), 6
Division, Nigerian
Army, Jamil
Abdussalam, said it was
established to
strengthen relationships
and social interactions
between officers, their
families and the display
of cultural heritage.

Abiodun eulogies deputy, Noimot
Salako-Oyedele, at 58

By Olajfde Saka

Ogun State gaverm)r, Princ
tate

gun
Governor,
Prince Dapo

Abiodun, has
felicitated his Deputy,
Noimot Salako-

Oyedele on her 58th
birthday, describing her
as a loyal lieutenant
who has exhibited great
commitments to the
development of the
state.

Prince Abiodun in a
message to mark Mrs.
Salako-Oyedele’s
birthday said her
contributions to the
success recorded by his
administration are

apo wdun
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She clocks 38 years
today.
The governor noted
that ~ Mrs. Salako-
Oyedele has been an
integral part of the team
working day and night
to make Ogun one of
the best states in the
country through the
administration’s
[SEYA mantra.

He said: 1 would like
to extend my warmest
birthday wishes to you.
As we celebrate your
special day, I
reminded of the
incredible journey we

am’

have embarked upon
together for the
betterment of our
beloved state.

“Your dedication,
commitment, and
unwavering loyalty to
the people of Ogun
State have been truly
remarkable.
“Throughout our time
working side by side,
you have consistently
demonstrated your
deep understanding of
the needs and
aspirations of our
people. Your passion
for public service and
your unwavering
determination to make
a positive impact have
been a source of
inspiration for all of us.
“As my deputy, you
have played an
instrumental role in the
success and
achievements of our
administration. Your
expertise and visionary
leadership have been
invaluable in driving
our developmental
agenda

‘| PACKAGE NO | PROJECT TITLE/DESCRIPTION

ACEG202401 Proposed Procurement of IT Essentials Laboratory equipment and Networking Laboratary |
Facilities for upgrade of existing CISCO Laboratory at ACETEL, NOUN HQ, Jabi, Abuja

ACEG202402 | Proposed Supply of equipment for upgrade of existing Artificial Intelligence and Cyber
Security Laboratory at ACETEL, NOUN HQ, Jabi, Abuja

ACEG202403 Proposed Supply of equipment for upgrade of existing Management & Information
System (MIS) and Virtual Reality Laboratory at ACETEL, NOUN HQ, Jabi, Abuja

ACEG202404 | Proposed Supply of equipment for upgrade of existing Multi Media Teaching Recording
and Basic Computer Laboratory at ACETEL, NOUN HQ, Jabi, Abuja

ACEG202405 | Proposed Furnishing of ACETEL Bullding at NOUN HQ, Jabi, Abuja
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NATIONAL OPEN UNIVERSITY OF NIGERIA

University Village, Plot 91, Cadastral Zone, Nnamdi Azikwe Epress Way, Jabi- Abuja

CAL AND FINANCIAL BIDDING
PROJEC
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1.0 INTRODUCTION:

The Africa Centre of Excellence on Technoiogy Enhancad Learning (ACETEL) & World Bank Financed Project
domicile at National Open University of Nigerla (NOUN), commence the implementation of her year 2024
Projects.

Amg_fdlngiy, in compliance with the Public Procurement Act, 2007 as amended, the Centre hereby Invites
interested, competent, eligible and reputable Supplier to participate In technical bid exercise for the execution of
the uhder listed projects:

2.0 SCOPE OF WORKS

3.0 ELIGIBILITY REQUIREMENTS
31 MANDATORY REQUIREMENTS
Prospective bidders must possess the under-listed requirements to be eligible to participate In the procurement: -

a. Certificate of Incorporation with Corporate Affairs Commission (CAC);

b.  Evidence of Company's Current Tax Clearance Certificate for the last three (3) years (2020, 2021 &
2022);

c.  Evidence of Current Pension Clearance Certificzte in compliance with the Amended PenCom Reform Act
2014 (expiring on 31" December, 2023);

d. Evidence of compliance with the National Social Insurance Trust Fund (NSITF) (expiring on 31*
December, 2023)

e. Evidence of Registration on the National Database of Federal Contractors, Consultants and Service
Praviders by submission of Interim Registration Report (IRR) expiring on 31* Dwamber, 2023 or valid
Certificate issued by Bureau of Public Procurement (BFP);

f.  Evidence of current Industrial Training Fund (ITF) Compliance Certificate (31 Deoembar, 2023);

g. - Evidence of similar works done in the past.

3.2 OTHER REQUIREMENTS
h.  Currentsworn affidavit disclosing: -
I.  Thatthe company is not in receivership, |nsulven:cr bankrupt.
i, That the company does not have any Director who has ever been convicted in any court in
Nigeria or any other country for criminal offence in relation to fraud or financial impropriety
fil. ~ Whether or nat any officer of Natlonal Open University, the Tertiary Education Trust Fund or
Bureau of Public Procurement is a furnerurpresentblrectur Shareholder or has any pecuniary
interestin the bid.
iv. Thatall ddcuments submitted for the bidding are true and correct in all particulars.
i.  Verifiable evidence of Financial Capacity/Reference letter froma reputable Bank and State of accounts;
Jo Detail company profile and organizational structure Including CV of key personnel (Technical personnel
istered with respective bodies /Managerial

4.0 COLLECTION AND SUBMISSION OF BID DOCUMENTS
Ioterested and competent bidders are requested to collect bid documents from;
Head of Procurement, ACETEL's Office

National Open University of Nigeria, Abuja,

Plnt 91, Cadastnl!nna,

Jabl Abuja.
The completed and sealed bid documents should contaln the bidder's name on the reverse side of the envelope and
be deposited in Tender Box In the Directorate of Procurement, between the hours Bam-4pm Monday-Friday.

5.0 CLOSING DATE & OPENING
Submission of bid documents closes on Thursday 22" February, 2024 at 12:00 noon. Any bid received after
thestated date and time Shall Not be considered,

6.0 BIDS OPENING

Thg submitted bids will b& opened on the same day Thursday 22 February, 2024 at 12:00 noon at the
ACETEL, Main Campus. Please, note that is only the Technically Responsive Bidders' will have their
financial Bid Opened having conducted proper Duediligent.

The Ministry of Education, Bureau of Public Procurement (BPP), Bidders/company representatives and Interested
members of the public including relevant professional bodies, Certified Civil Society and Non-Governmental
Organizations are hereby invited to witness the public opening of the technical bids.

7.0 PLEASE NOTE THAT

a. Certificates may be referred to the respective issuing authority for verification and authentication,

b.  Technical and Financial bids enclosed in one and same single envelope that will expase the Technical and
Financial bid at the same time of opening shall be disqualified.

€. All Technical and Financial bid documents MUST be accompanied with duly signed submission fetters by
the bidders on their detailed official letter head indicating among others RC No. Issued by CAC, contact
address, telephone number (preferably GSM No.) and email address. Submissions that do not meet up
with the requirements specified above shall be rejected.

d.  The Evaluation shall be strictly based on the requirements specified above.

€. This advertisement is published for information purpose, and should not be construed as a commitment

* orobligation on the part of the University to award these contracts,

f. The National Open University is not bound to consider any bid and reserves the right to reject all bids at
any time or cancel the procurement proceeding in the public interest without Incurring any liabilities in

' accordance tosection 28 of the Public Procuremant Act 2007 as amended,

g. Duediligence exercise shail be conducted to verify all the claims made by bidders.

h.  All submissions must be made only In EnglishLanguage.

8.0 ENQUIRIES
All enquiries on this advertisement are to be directed to:

Head of Procurement, ACETEL's Office

National Open University of Nigeria -
Plot91, Cadastral Zone, b

Nnmandi Azikiwe Expressway, Jabl Abuja.

Please Note:
The execution of these projects will depend on the release of funds by the appropriate funding Institution. National
Open University will not be llable if there is any delay in the release offunds.

Signed:




sl

WERSip
o Y

S

fongx 3
X

FEERAL BRIGERSITY BUTSHH

P.M.B, 5001 DUTSINMA, KATSINA STATE,

IRVITHTION FOR TECHNICAL RND FINARCIAL BIDS FOR
YERR 2023 TETFUND Z0HAL INTERVENTION PROJECTS

1.0 INTRODUCTION

The Tertlary Education Trust Fund (TETFund) alocated funds for YEAR 2023 TETFUND ZONAL INTERVENTION
PROJECT to Federal University Dutsin-Ma.

Accordingly, the University in compliance with the requirement of the Public Procurement Act 2007 and other extant
government regulations hereby invites Interested, competent, eligible and reputable contractors/suppllers with relevant

experiences and good track record of prompt dalivery of similar projects to participate In the bidding for the procurementsin
section 2.0 below:

2.0

Lot1:
Lot2;
Lot3:

SCOPE

Procurement, Instaliation and testing of Laptop and Desktop Computers
Procurement, Installation and testing of CCTV Cameras and Accessorles
Procurement of Office Equipment and Fumnishing of ICT' Bullding, Maln Campus

3.0
3a

ELIGIBILTY REQUIREMENTS

MANDATORY REQUIREMENTS

Prospective bi p under-listed rec to be eligible to participate in the procurements;

Certificate of Ince with Corporate Affairs Commission (CAC);

Evidence of Company's Tax Clearance Certificates for the last three. (3)years (2020, 2021 & 2022);

Evidence of Current Pension Clearance Certificate in compliance with the Amended PenCom Reform Act 2014

(Expiring on December 31, 2023);

Evidenca of Registration on tha National Database of Federal Contractors, Cansultants and Service Providers by

submissicn of Interim Regfstration Report (IRR) expiring on December 31, 2023 or valid Certificate lssued by

BPP;

Evidence of current Industrial Training Fund (ITF) Compliance Certificate {expiring on December 31, 2023);

Evidenca of current National Social Insurance Trust Fund (NSITF) Compliznce Certificate (expiring on

December 31, 2023);

ifiable evidence of financial capability/Reference letter froma reputable Bank and State of accounts;
Evigence of Reglstration with Original Eculpment Manufacturers as approved by the BPP;
Current sworn affidavit disclosing:
L. Thatthe company Is notin reczivership, Insolvent or bankrupt.
Il That the company does not have any Director who has ever been convicted In any court in Nigeria or
any other country for criminal offence In relation to fraud or financlal Iimpropriety
lil.  Whether or not any officer of Federal University Dutsin-Ma or Bureau of Public Procurement (BPP)
Isaformer or present Director, Shareholder or has any pecuniary Interest In the bidder.
Iv.  That all documents submitted for the bidding are true and correct in all particulars.

1 Verifiable documentary evidencs of at least three (3) similar jobs In the last five (5) years including letters of
Awiards Valuation Certificates, Job Completion Certificates and photograph of the prajects;

k. Company profile with the Curriculum Viaa of Key Staff to be deployed for the project, Including copies of thelr
Academic/professional qualifications,

L Company Audited Accounts for the last three (3) years (2020, 2021, and 2022).

m. For Joint Venture/Partnership, Memorandum of Understanding (McU) should be provided (CAC, Tex Clearance
Certificate, Pension Compliance Certificate, ITF Compliance Certificate, NSITF Compliance Certificate, IRR &
Swormn Affidavit ara compulsory for each IV Pa

n. Al documents for submission must be with a Covering/F letter under the Co {Firm's
Letter Headed Paper bearing amongst others, the Registration number (RC) as issued by the Corparate Affalrs
Commission (CAC), Contact Address, Telephone Number (Preferably GSM No.), and Emall Address, The Letter
nhe2ded Paper must bear the Names and Nationalities of the Directors of the Company at the bottom of the page,
Gufy signed by the authorized officer of the firm.

0. Any cther requirement as may be stipulated by the TETFund.

0o
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4.0 COLLECTION AND SUBMISSION OF BID DOCUMENTS
Interested and competent bidders are requested to collect bid documents from:

Directorate of Procurement,
Federal University Dutsin-Ma,
P.M.B. 5001 Dutsin-Ma, Katslna State.

Upon presantation of evidence of payment of non-refundable tender fee of Ten Thousand Naira (N10,000.00) in favor of
Federal University Dutsin-Ma on the REMITA Platform throughany Commerclal Bank In Nigeria,

Prospective bidders shall enclose thelr Technical decuments in a &eparate envelape (marked Technical) and the Financial
Bid in another envelope (marked Fil ial) and the tv D i hall be enclosed in one sealed outer envelope
Cleariy marked "INVITATION TO TENDER"

Submissions should be addressed to:

The Director of Procurement,
Federal University Dutsin-Ma,
P.M.B. 5001 Dutsin-Ma, Katsina Stats,

Tne completed and sealed bid documants should tontain the bidder's name on the reverse side of the envelope and be
deposited in Tender Box in the Directorate of Procurement between the hours of 8am-4pm Manday-Friday.

5.0 CLOSING DATE & DPENING

Submission of bid documents clases on Monday, 19" February, 2024 2t 12:00 noon, Any bid recelved after the stated
date and time shall not be considered. The submitted bids will be opened on the same day, Monday, 19" February, 2024
2t 12:00 noon at the University’s Senate Chamber, Main Campus. Only technical bids will be opened on the above
stated date and the p lified bidders' fi fal tender d bids will be opened at a later date;
while the i lal bids of the bidders would be returned to them un-opened, Tertiary Education
Trust Fund (TETFund), Bureau of Public Procurement (BPF), Anti-Corruption & Transparent Unit (ACTU), Bldders/company
representatives and Interested members of the public including relevant professional bodles, Certified Civil Soclety and Non-
Governmental Organizations are hereby invited to witness the public opening of the technical bids.

6.0 PLEASE NOTE THAT

I Certificates may be referred to the respective Issuing authorities for verification and authentication,

i, Technical and Financial bids enclased in one and same single envelope that will expose the Technical and
Financial bid at the same time of openingshall be disqualified.

lil.  Submissians that do not meet up with the requirements specified above shall be rejected,

. All Technical and Financial bld documents MUST be accompanied with duly signed submission latter by the
bidders on thelr detalled official letter head.
The Evaluation shall be strictly based on the requirements specified above.

vi. This advertisement Is published for information purpose, and should not be construed as a commitment or
obligation on the part of the University toaward the contract.

The University Is not bound to consider any bid and reserves the right to reject all bids at any time prior to the

acceptance of a bid or cancel the procurement proceeding In the public interest,

vill. Duediligence exercise shall be conductec to verify all the claims made by bidders,

ix,  All submigsions mustbe made only in English Language.

vil,

7.0 ENQUIRIES

Allenquiries on this advertisement are to be directed to;

Director of Procurement,

Federal University Dutsin-Ma,

P.M.B. 5001 Dutsin-Ma, Katsina State,
VW, Inma.edi.ng/pracy /i

Signed:
Tliyasu R. Falalu
Registrar

IATHORGL GPER UNIVERSITY OF IGERIM

University Village, Plot 91, Cadastral Zone, Nnamdi Azikwe Epress Way, Jabi- Abuja

TNVITATION FOR TECHRNICAL RD FINANCILL DIDBING FOR
THE THPLEMERTIRTION OF THE UNGER LISTED PROIECTS

1.0 INTRODUCTION:

The Africa Centre of Excellence on Technology Enhanced
domicile at National Open University of Nigeria (NOUN),
Frojects.

Accordingly, In compliance with the Public Procurement Act, 2007 as amended, the Centre hereby Invites

Interested, competent, eligible and reputable Supplier to particlpate In tecnical bid exercise for the execution of
the under listed projects:

Learning (ACETEL) a World Bank Financed Project
commence the Implementation of her year 2024

2.0 SCOPE OF WORKS
PACKAGE NO_| PROJECT TITLE/DESCRIPTION
ACEG202401 Proposed Procurement of IT Essentials Laboratory equipment and Networking Laboratory
Facllities for upgrade of existing CISCO \aboratory at ACETEL, NOUN HQ, Jabl, Abuja
ACEG202402 | Proposed Supply of equipment for upgrade of existing Artificlal Intelligence and Cyber
Security Laboratory at ACETEL, NOUN HQ, Jabl, Abuj
ACEG202403 | Proposed Supply of equipment for upgrade of exsting Management & Information
Systern (MIS) and Virtual Reallty Laboratory at ACETEL, NOUN HQ, Jabl, Abufa
ACEG202404 | Proposed Supply of equipment for upgrade of existing Multl Media Teaching Recording
and Basic Computer Laboratary at ACETEL, NOUN HQ, Jabl, Abuja
ACEG202405 | Proposed Furnishing of ACETEL Building at NOUN HQ, Jabl, Abufa
3.0 ELIGIBILITY REQUIREMENTS
31 MANDATORY REQUIREMENTS

Prospective bidders must possess the under-listed requirements to be eligible to participate in the procurement; -

8. Certificate of Incorporation with Corporate Affairs Commission (CAC);

b.  Evidence of Company's Current Tax Clearance Certificate for the last three (3) years (2020, 2021 &
2022);

¢ Evidence of Current Pension Clearance Certificate in compliance with the Amended PenCom Reform Act
2014 (expiring on 31" December, 2023);

d. Evidence of compliance with the National Soclal Insurance Trust Fund (NSITF) (expiring on 31%
December, 2023)

e, Evidence of Registration on the National Database of Federal Contractors, Consultants and Service
Providers by submission of Interim Registration Report (IRR) expiring on 31" December, 2023 or valld
Certificate issued by Bureau of Public Procurement (BPP);

f. Evidence of current Industrial Training Fund (ITF) Compliance Certificate (31" December, 2023);

g.  Evidence of simifar works done in the past.

32 OTHER REQUIREMENTS
h.  Current sworn affidavit disclosing: -
. Thatthe company is notin receivership, insalvent or bankrupt.
ll.  That the company does not have any Director who has ever bean convicted In any court In
Nigeria or any other country for criminal offence in relation to fraud or financial Impropriety
lll.  Whether or not any officer of National Open University, the Tertiary Education Trust Fund or
Bureau of Public Procurement is a former or present Director, Shareholder or has any pecuniary
Interest in the bid.
Iv.  That all documents submitted for the bidding are true and correct In all particulars,
I Verlfiable evidence of Financial Capacity/Reference letter from a reputable Bank and State of accounts;
. Detall company profile and organizational structure including CV of key personnel (Technical personnel
reglsterad with respective professional bodies /Managerial

4,0 COLLECTION AND SUBMISSION OF BID DOCUMENTS

Interested and competent bidders are requested to collect bid documents from:

Head of Procurement, ACETEL's Office

Natlonal Open Univarsity of Nigeria, Abuja,

Plot 91, Cadastral Zane,

Nnmandi Azikiwe Expressway, Jabl Abuja.

Tne completed and sealed bid documents should contain the bidder's name on the reverse side of the envelope and
be deposited in Tender Bax In the Directorate of Procurement, between the hours 8am-4pm Monday-Friday,

5.0 CLOSING DATE & OPENING

Submission of bid documents closes on Thursday 22™ February, 2024 at 12:00 noon. Any bld received after
the stated date and time Shall Not be considered,

6.0 BIDSOPENING

The submitted bids will ba opened on the same day Thursday 22" February, 2024 at 12:00 noon at the
ACETEL, Main Campus. Please, note that Is only the Technically Responsive Bidders' will have their
financial Bid Opened having conducted proper Duediligent,

The Ministry of Education, Bureau of Public Procurement (BPP), Bldders/company representatives and Interested
members of the public Including relevant professional bodies, Certified Civil Soclety and Non-Governmental
Organizations are hereby Invited to witness the public opening of the technical bids,

7.0 PLEASE NOTE THAT

Certificates may be referred to the respective Issuing authority for verification and authentication.

Technical and Financlal blds enclosed in one and same single envelope that will expose the Technical and

Financlal bid at the same time of opening shall be disqualified.

¢ AllTechnical and Financial bid documents MUST be accompanied with duly signed submission letters by
the bidders on their detailed official letter head Indicating @mong athers RC No. Issued by CAC, contact
address, telephone number (preferably GSM No.) and emall address, Submissions that do not meet up
with the requirements specified above shall be rejected,

d.  The Eveluation shall be strictly based on the requirements specified above,

. This advertisement Is published for Information purpose, and should not be construed as a commitment
or obligation on the part of the University to award these contracts,

f. . The Natienal Open University Is not bound to consider any bid and reserves the right to reject all bids at
any time or cancel the procurement proceeding In the public interest without incurring any llabllities in
accordance to section 28 of the Public Procurement Act 2007 as amended,

9. Duediligence exercise shall be conducted to verify all the clalms made by bidders.

h.  All submissions must be made only In English Language.

o

8.0 ENQUIRIES
Allenquiries on this advertisement are to be directed ta;

Head of Procurement, ACETEL's Office
National Open University of Nigeria

Plot 91, Cadastral Zone,

Nnmandl Azikiwe Expressway, Jabi Abuja,

Please Note:

The execution of these prajects will depend on the release of funds by the appropriate funding Institution. National
Open University will not be liable If there Is any dalay In the release of funds.

Signed:
Registrar
. s
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1.1

111

1.1.2

1.13
1.2

1.2.1

1.3

1.3.1

1.3.2

1.0 INTRODUCTION

The Report

This document is the Tender Evaluation Sub-Committee report on the PROCUREMENT AND INSTALLATION OF
EQUIPMENT FOR UPGRADE OF EXISTING MANAGEMENT & INFORMATION SYSTEM AND VIRUAL REALITY
LABORATORY AT NOUN HQ, JABI, ABUJA

It is intended that the report will guide the NOUN Tenders Board in the award of the contract for the project.

The project is to be financed under year 2024 ACETEL projects

The Scope of the Proposed Works

The project scope includes the procurement of the following items; High performance desktop computer: intel core
i7 processor, multimedia editing workstation and software, Audio recorders, studio monitor, APC Smart UPS,
Epson home cinema projector, All-In-One Desktop and others items.

Pre-qualification Advertisement

Pre-qualification of intending tenderers was advertised on two National Dailies naming National Express &
Awareness Times on Monday 8" January, 2024 and Federal Tenders Journal dated Monday January 8" —Sunday
January 21%, 2024 Vol. 20 No. 1.

In the advertisements, the Centre invited interested and reputable Contractors/Suppliers, with relevant experience,
to submit completed tenders and pre-qualification documents for the purpose of evaluation.

1.4.0 Opening of Technical Bids

1.41

Returned tenders were opened on Thursday 22"9 February 2024 in the ACETEL Conference Room of the
University with the representatives of some NOUN staff, tenderers and NGO all in attendance. The list of
attendance is attached herewith as Appendix I.

142 The technical bids of all the bidders where first opened with the documents included therein openly
announced. The bidders whose submissions met the mandatory requirement as detailed in the advert were

ACE ﬂﬁﬂ«qum&.ﬁ.: Tender Reports ‘ Page.2
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noted and set aside for further due diligent while those that fell short of the technical requirements were out
rightly rejected.

1.4.3 Upon the opening of the technical bids, the Procurement Officer stated the due diligent of the qualified
tenderers needed to be carried out and the responsive bidders will be written to witness the financial bids

opening.

i

2.0 EVALUATION & QUALIFICATION CRITERIA

i
il BRI

2.1 Technical Criteria
2.1.1 Technical Requirement(s)/ Technical Evaluation Criteria

a. Tenderers were required to submit the documents listed below. None submission of any of the listed
documents amounts to total disqualification of the Tender and corresponding Financial Bid will be
returned unopened.

i Evidence of Company Registration with CAC;

ii. Evidence of Tax Clearance Certificate for the Last Three (3) years (2020,2021 & 2022);

iil. Evidence of PENCOM certificate of compliance;

iv. Evidence of Compliance with National Social Insurance Trust Fund (NSITF) - Valid Certificate

till 31/12/23;
V. Evidence of Current Compliance with the Industrial Training Fund (ITF) contribution in line with

provision of ITF Act, 2005;

 ACETEL Mm&.ﬁ%: Tender aﬂﬁel.... o \_c:.ne.m|
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Vi Evidence of Registration on the National Database of Contractors and Service Providers by
inclusion of Interim Registration Report (IRR) issued by the BPP;

Vil Evidence of similar works done in the past.
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3.0 APPRAISAL OF TENDERS

TECHNICAL APPRAISAL: As pointed out earlier, all the received tenders will be Evaluated/appraised based on

3.1
Technical Evaluation Criteria set out in 2.1.1 above.

Table 01: List of Bidders along with status

kS o g -
S = S
Snr | Company Name/Bidder o% m » =
30 o E g . Remark
b m o S = o g2
x = — x | B =
32 |8 |8 |2 |E |%E|:aS
1 Primetouch Technology Ltd Yes Yes | Yes |Yes |Yes |Yes |Yes Responsive
2 | Vail Koncept Ltd Yes |Yes |Yes |[Yes |Yes |Yes |Yes Responsive
3 Giaubig Nig. Ltd Yes Yes | Yes |Yes |Yes |Yes |Yes Responsive

3.1.2 From the table above, the five (5) bidders interested bidders were technically responsive.

Page.5
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4.0 FINANCIAL BIDS EXERCISE

4 1 Letter of invitation to technically responsive to witness the financial bid opening were sent to the four (4) bidders on the
13" February, 2024

4.1.1The financial bids opening took place on Monday 11" March, 2024 in the ACETEL Conference Room of the
University with the presence of some NOUN staff, tenderers and NGO all in attendance. The list of

attendance is attached herewith as Appendix Il.

4.2 FINANCIAL APPRAISAL

4.21 The following criteria were adopted for the purpose of appraising the received tenderers: -

i. Arithmetical Errors
The percentage arithmetical error found in the tender submission is computed in comparison
with the corrected tender sum. The lower the percentage error found, the better the accuracy of

the tender.

ii. Tender Completion Period
The tender completion period quoted by the tenderer is compared with the In-House Estimated

period. The closer the tender period quoted to that of the In-House, the more realistic and achievable
it is (state whether proposed programme is attached and its feasibility).

iii. Pricing Of Major Items of the Works
The tenderer’s pricing of the selected major items of the works is assessed based on the Consultants’
estimate of the same items. Consistent very high pricing by the tenderer will result in an overall high
tender sum that may result in the tender being rejected due to its lack of competiveness. Similarly,
consistent very low pricing will give rise to an overall low tender sum, which may result in it being
rejected due to its uninformed rates. The assessment also projects those rates that are either too high

or too low.
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iv. Other Conditions Attached To the Tender
The tender documents are examined to find out whether the tenderer has attached additional

conditions to the tender and the monetary implications of such conditions.

4.2.2 The Tenderer
It is assumed that any of the pre-qualified Tenderers is competent to carry out the project successfully

within the scheduled period.

4.2.3 Overall Assessment of the Submissions

The final result based on the above criteria will determine the best tenders submitted and appropriate
recommendations will then be made.
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5.0 TENDERS AS OPENED
51 Tender Results:

511 Table 2 below shows the list of bidders that were technically qualified and whose bids were opened, with the
Tender Sums and Completion Periods announced and recorded accordingly.

Table 02: Tenders as Opened

COMPLETION
SINO. NAME OF TENDERER amzc._ww Al PERIOD REMARKS
(WEEKS)
1.0 | Primetouch Technology Ltd 39,783,268.00 4 -
20 | Vail Koncept Ltd 35,556,018.00 5 .
30 Giaubig Nig. Ltd 42 136,639.92 6 )
4.0 In-House Estimate

51.2 The official record of tenders is attached herewith as Appendix IlI
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6.1

6.1.2

6.0 EVALUATION OF TENDERS

FINANCIAL APPRAISAL: The Financial appraisal of Tenders was undertaken to evaluate and rank the relative

competitive advantage of the tenderers with regards to the expected final contract price and completion period. The
appraisal was done under the following headings and criteria set out in item 3.2 above:

a. Arithmetic Checks: To determine the corrected tender price and the level of care taken in preparing the
tender by computing the naira value and the total number of errors in the tenders.

b. Tender Completion Period: To determine the tender with the must realistic completion period.

g, Comparative Price Analysis: This comprises an analysis of tender price distribution and bill price
distribution. The results of the analysis will reveal the tenderers pricing strategy, and thus determine the
consistency and structure of each tender.

d. Comparative Rate Analysis: This involves the application of statistical tools in the comparison of a
randomly selected list of cost-significant bills items to determine the likely effects of variations in quantities of
measured work that would affect the final contract price. The result of this analysis reveals the relative
sensitivity of each tender to changes in quantities.

Arithmetical Errors
a) In line with the foregoing set evaluation parameters, all received tenders were subjected to thorough

arithmetical checks for correction of errors that may arise from:

I. Discrepancies between the stated amount in figures and in words;

il. Discrepancies in the unit rates and line item total amount resulting from the multiplication of the unit
rate by the corresponding quantity;

il Figures transfer to collections and summaries;
iv. Additions of figures in the collections and summaries; and

V. Identification of any omissions of rates and prices of any item of works

ACETEL Projects Tender Reports : ‘ Page.9
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Table — 03: Corrected Tender Sums Analysis

RECEIVED CORRECTED COMPLETION
S/INO NAME OF TENDERERS TENDER SUM PERIOD
TENDER SUM (N)
(N (Weeks) |
1.0 | Primetouch Technology Ltd 39,783,268.00 39,783,268.00 7
3.0 | Vail Koncept Ltd 35,556,018.00 35,556,018.00 5
40 | Giaubig Nig. Ltd 42,136,639.92 42,136,639.92 9

6.1.3 Comparative Rates Analysis:

level.

a)

iil.

The analysis for the key rates is shown in Table 5 below. The table contains schedules of key rates in each
Tenderer’s Bills of Quantities. These shall form the basis of comparison with the Consultant's rates for the
same items, and will be used to ascertain the following: -

The rate structure of each tender relative to the expected (Consultant’s) rates for the items. This will identify
the tenderer’s pricing strategy and the consistency of pricing level, whether low, high, average or mixed.

The prices listed in the rate analysis shall also be used to analyze the likely effects of increase/decrease in
measured work quantities on the Contract Prices using statistical tools. This is especially important where
Quantities will vary significantly during execution of the works.

The mean prices of a random selection of Tender Rates reveal each Tenderer’s pricing strategy at a micro

The Bill rates dispersion measures the closeness of the tender rates to the Consultant’s rates of a random
selection of Bills of Quantities items. A dispersion of 1.00 indicates perfect correlation between the tender
price and the Consultant's rates of same items of work. Dispersion of or close to 1.00 indicates a relatively

consistent rate structure that clusters near the Consultant’s prices.
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Table 4. Comparative Rates Analysis of Selected Items

TENDERERS
SIN SOME SELECTED
VRN Primetouch Vail Koncept Ltd | Giaubig Nig. Ltd
Technology Ltd (N (W) (W)
gy
1. | Database server- process
in tel Xeon E5 or AMD 3.545,000.00 2.835.964.00 3,595,258.31
Ryzen 7 with a
minimum of core 8
2 | MIS Software 2,790,000.00 2,245,679.75 2.667,697.00
3. :
ﬁwﬂ“mﬂm >bm_u\mﬂ_0m 1,597,500.00 941,690.48 1,222 694.46
s
4 : : - 1,526,877.76
Business intelligence 5.940,000.00 5.955,145.99
software
5 | VR Software (Unit,
) 1,755,272.00 937,700.00
Sketch up, Tilt Brush) L22EaAS
6
Samsung Gear 360 VR 342 500.00 260,500.00 307,145.55
Camera
7 | Apple  iphone 14,
_ 1,922,600.00 1,878,300.00
128GB 2,938,464.66
8 | Samsung Galaxy S23
2,920,000.00 2,529,730.00
Ultra cell phone, 256GB e g A
9
32" Monitor screens 581,022.45 1,092,750.00 1,269,416.73

ACETE Nw.ﬁ&.ﬁ.a Tender x&:ﬁi
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7.0 FINAL RECOMMENDATIONS

7.1 The purpose of this tender evaluation exercise includes the following amongst others:
711 To enable the client make informed decisions on the selection of the most suitable contractor for the project;
and
712 To serve as a guide to the NOUN Tenders Board in accepting the tender with minimum future cost
implications and therefore obtain maximum value for money.
7.2 Based on the above objectives in mind, as well as the result of the foregoing analysis, we wish to make the following
recommendations for the award of the contract, subject to the approval of the Tenders Board:

7.2.1 That, in compliance with the Public Procurement Act, Section 33 (1&2), Messrs. Vail Koncepts Ltd who submitted
Lowest Evaluated Responsive Bid (LERB) in the tender sum of 835,556,018.00 (Thirty-Five Million, Five
Hundred and Fifty-Six Thousand, Eighteen Naira) only with the completion period of Five (5) Weeks be
considered for the award of Contract for the procurement and installation of equipment for upgrade of existing
Management & Information System and Virtual Reality Laboratory at Africa Centre of Excellence on Technology
Enhanced Learning (ACETEL) NOUN HQ, Jabi, Abuja.

7.2.2 Gratefully submitted for the kind consideration and approval by the NOUN Tenders Board.
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REALITY LABORATORY
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9.0 APPENDICES
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11

i

113
1.2

{21

1.3

1.3.1

1.0 INTRODUCTION

The Report

This document is the Tender Evaluation Sub-Committee report on the PROCUREMENT AND INSTALLATION OF
IT ESSENTIAL EQUIPMENT AND NETWORKING LABORATORY FACILITIES FOR UPGRADE OF EXISITNG
CISCO LABORATORY AT AFRICA CENTRE OF EXCELLENCE ON TECHNOLOGY ENHANCED LEARNING
(ACETEL) NOUN HQ, JABI, ABUJA

It is intended that the report will guide the NOUN Tenders Board in the award of the contract for the project.

The project is to be financed under year 2024 ACETEL projects

The Scope of the Proposed Works

The project scope includes the followings items; Cisco ASA 5512 firewalls, rack, Hewlett Packard enterprise
proliant, Dell power edge T100 tower server, Face recognition equipment software, windows server equipment
software and others equipment.

Pre-qualification Advertisement

Pre-qualification of intending tenderers was advertised on two National Dailies naming National Express &
Awareness Times on Monday 8! January, 2024 and Federal Tenders Journal dated Monday January 8" —Sunday
January 218!, 2024 Vol. 20 No. 1.

132 In the advertisements, the Centre invited interested and reputable Contractors/Suppliers, with relevant experience,

1.4

to submit completed tenders and pre-qualification documents for the purpose of evaluation.

Opening of Technical Bids

1.4.1 Returned tenders were opened on Thursday 22"¢ February 2024 in the ACETEL Conference Room of the

University with the representatives of some NOUN staff, tenderers and NGO all in attendance. The list of
attendance is attached herewith as Appendix .
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14.2

143

241

The technical bids of all the bidders where first opened with the documents included therein openly
announced. The bidders whose submissions met the mandatory requirement as detailed in the advert were
noted and set aside for further due diligent while those that fell short of the technical requirements were out
rightly rejected.

Upon the opening of the technical bids, the Procurement Officer stated the due diligent of the qualified
tenderers needed to be carried out and the responsive bidders will be written to witness the financial bids

opening.

2.0 EVALUATION & QUALIFICATION CRITERIA

Technical Criteria
2.1.1 Technical Requirement(s)/ Technical Evaluation Criteria

a. Tenderers were required to submit the documents listed below. None submission of any of the listed
documents amounts to total disqualification of the Tender and corresponding Financial Bid will be

returned unopened.

V.

Evidence of Company Registration with CAC;

Evidence of Tax Clearance Certificate for the Last Three (3) years (2020,2021 & 2022);
Evidence of PENCOM certificate of compliance;

Evidence of Compliance with National Social Insurance Trust Fund (NSITF) - Valid Certificate

till 31/12/23;
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V. Evidence of Current Compliance with the Industrial Training Fund (ITF) contribution in line with
provision of ITF Act, 2005;
Vi. Evidence of Registration on the National Database of Contractors and Service Providers by

inclusion of Interim Registration Report (IRR) issued by the BPP;

vil. Evidence of similar works done in the past.
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3.0 APPRAISAL OF TENDERS

3.1 TECHNICAL APPRAISAL: As pointed out earlier, all the received tenders will be Evaluated/appraised based on
Technical Evaluation Criteria set out in 2.1.1 above.

Table 01: List of Bidders along with status

s Q 5 ¥
E |2 S
Snr | Company Name/Bidder oE S "
8o o S Q . Remark
B g O 3 = &i 82
x c — —
88 |8 |8 |2 |t |&E|z58
1 Omni Data Global Services Ltd Yes Yes | Yes |Yes |Yes |Yes |Yes Responsive
2 Freewave Consult Ltd. Yes Yes | Yes [Yes |Yes |Yes |Yes Responsive
3 Plus 1 Project Services Ltd. Yes Yes | Yes |[Yes [Yes |Yes |Yes Responsive
4 Techpatriate Global Resources Ltd | Yes Yes |Yes [Yes |Yes |Yes | Yes Responsive
5 Bryte Auto Tech & Diagnosis Yes Yes |[Yes [Yes |[Yes |Yes [No Not Responsive

3.1.2 From the table above, only four (4) bidders out of the Five interested bidders were technically responsive.
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4.0 FINANCIAL BIDS EXERCISE

4.1 Letter of invitation to the technically responsive bidders were sent the four (4) bidders on the 13" February, 2024 to
witness the financial bid opening.

4.1.1The financial bids opening took place on Monday 11" March, 2024 in the ACETEL Conference Room of the
University with the presence of some NOUN staff, tenderers and NGO all in attendance. The list of

attendance is attached herewith as Appendix II.

4.2 FINANCIAL APPRAISAL

4.21 The following criteria were adopted for the purpose of appraising the received tenderers: -

i Arithmetical Errors
The percentage arithmetical error found in the tender submission is computed in comparison

with the corrected tender sum. The lower the percentage error found, the better the accuracy of
the tender.

ii. Tender Completion Period
The tender completion period quoted by the tenderer is compared with the In-House Estimated

period. The closer the tender period quoted to that of the In-House, the more realistic and achievable
it is (state whether proposed programme is attached and its feasibility).

iii. Pricing Of Major Items of the Works
The tenderer’s pricing of the selected major items of the works is assessed based on the Consultants’
estimate of the same items. Consistent very high pricing by the tenderer will result in an overall high
tender sum that may result in the tender being rejected due to its lack of competiveness. Similarly,
consistent very low pricing will give rise to an overall low tender sum, which may result in it being
rejected due to its uninformed rates. The assessment also projects those rates that are either too high

or too low.
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iv. Other Conditions Attached To the Tender
The tender documents are examined to find out whether the tenderer has attached additional
conditions to the tender and the monetary implications of such conditions.

4.2.2 The Tenderer
It is assumed that any of the pre-qualified Tenderers is competent to carry out the project successfully

within the scheduled period.

4.2.3 Overall Assessment of the Submissions

The final result based on the above criteria will determine the best tenders submitted and appropriate
recommendations will then be made.

5.0 TENDERS AS OPENED
51 Tender Results:

5.1.1 Table 3 below shows the list of bidders that were technically qualified and whose bids were opened, with the
Tender Sums and Completion Periods announced and recorded accordingly.

ACETEL P-roj;c-'l.\' Tender Repnrr;‘
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Table 02: Tenders as Opened

o COMPLETION
SINO. NAME OF TENDERER TEND&’; S PERIOD REMARKS
(WEEKS)

1.0 | Omni Data Global Services Ltd 26,864,250.00 i -
2.0 Freewave Consult Ltd. 29,347 ,500.00 4 .
30 | Plus 1 Project Services Ltd. 21,963,325.00 6 .

- S
40 | Techpatriate Global Resources Ltd 32,099,500.00 5 ’
50 In-House Estimate 19,500,250.00 5

5.1.2 The official record of tenders is attached herewith as Appendix llI

6.0 EVALUATION OF TENDERS
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6.1 FINANCIAL APPRAISAL: The Financial appraisal of Tenders was undertaken to evaluate and rank the relative
competitive advantage of the tenderers with regards to the expected final contract price and completion period. The
appraisal was done under the following headings and criteria set out in item 3.2 above:

a. Arithmetic Checks: To determine the corrected tender price and the level of care taken in preparing the
tender by computing the naira value and the total number of errors in the tenders.

b. Tender Completion Period: To determine the tender with the must realistic completion period.

o3 Comparative Price Analysis: This comprises an analysis of tender price distribution and bill price
distribution. The results of the analysis will reveal the tenderers pricing strategy, and thus determine the
consistency and structure of each tender.

d. Comparative Rate Analysis: This involves the application of statistical tools in the comparison of a
randomly selected list of cost-significant bills items to determine the likely effects of variations in quantities of
measured work that would affect the final contract price. The result of this analysis reveals the relative
sensitivity of each tender to changes in quantities.

6.1.2 Arithmetical Errors
a) In line with the foregoing set evaluation parameters, all received tenders were subjected to thorough

arithmetical checks for correction of errors that may arise from:

i. Discrepancies between the stated amount in figures and in words;

il. Discrepancies in the unit rates and line item total amount resulting from the multiplication of the unit
rate by the corresponding quantity;

iii. Figures transfer to collections and summaries;
iv. Additions of figures in the collections and summaries; and

V. Identification of any omissions of rates and prices of any item of works
Table — 03: Corrected Tender Sums Analysis
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S,Nb B - | RECEIVED | CORRECTED | COMPLETION
NAME OF TENDERERS TENDER SUM TENDER SUM PERIOD
] o (M) . (N) (Weeks)
1.0 Omni Data Global Services Ltd 26,864,250.00 26,864,250.00 7
20 | Freewave Consult Ltd. 29,347,500.00 29,347,500.00 4
3.0 | Plus 1 Project Services Ltd. 21,963,325.00 21,963,325.00 6
40 | Techpatriate Global Resources Ltd | 32,099,500.00 | 32,099,500.00 5

6.1.3 Comparative Rates Analysis:

a)

ii.

iii.
level.

iii.

The analysis for the key rates is shown in Table 5 below. The table contains schedules of key rates in each
Tenderer's Bills of Quantities. These shall form the basis of comparison with the Consultant’s rates for the
same items, and will be used to ascertain the following: -

The rate structure of each tender relative to the expected (Consultant's) rates for the items. This will identify
the tenderer’s pricing strategy and the consistency of pricing level, whether low, high, average or mixed.

The prices listed in the rate analysis shall also be used to analyze the likely effects of increase/decrease in
measured work quantities on the Contract Prices using statistical tools. This is especially important where
Quantities will vary significantly during execution of the works.

The mean prices of a random selection of Tender Rates reveal each Tenderer's pricing strategy at a micro

The Bill rates dispersion measures the closeness of the tender rates to the Consultant’s rates of a random
selection of Bills of Quantities items. A dispersion of 1.00 indicates perfect correlation between the tender
price and the Consultant's rates of same items of work. Dispersion of or close to 1.00 indicates a relatively

consistent rate structure that clusters near the Consultant’s prices.

Table 4: Comparative Rates Analysis of Selected Items
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TENDERERS
SOME SELECTED : -
SIN ; ; .
WORK ITEMS Ot Data Global Services Freewave Consult Ltd Plus. 1 Project | Techpatriate
(MH) Services Lid. Global
Ltd
(N) Resources Ltd
(W) N
(W)
(3 Cisco ASA 5512-X firewalls 3,200,000.00
with IPS SWEGE 2,750,000.00 2,650,000.00 2,565,000.00
2 Cisco ASA 5512-X firewalls 5,340,000.00
full licensed with maximum 3,340,000.00 5,400,000.00 2,950,000.00
cybersecurity
3 | Rack 950,000.00 920,000.00 750,000.00 19709040
l—4 Hewlett Packard enterprise
proliant d1360 gen 10 server 4,750,000.00 4,650,000.00 4,650,000.00 4,650,000.00
2.1ghz intel xeon rack
5 One dell poweredge T100
(GWarserver 3,000,000.00 2,500,000.00 2,150,000.00 3.240,000.00
6 Face recognition 2,300,000.00
- equipment/software 1,250,000.00 2,700,000.00 1,200,000.00
¥ |lns resageion 3,150,000.00 4,000,000.00 1,120,000.00 400500000
equipment/software
8 Window server 2019 or 900.000.00 920,000.00 450.000.00 820,000.00
2012R2
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7.0 FINAL RECOMMENDATIONS

7.1 The purpose of this tender evaluation exercise includes the following amongst others:
i B To enable the client make informed decisions on the selection of the most suitable contractor for the project;

and
712 To serve as a guide to the NOUN Tenders Board in accepting the tender with minimum future cost
implications and therefore obtain maximum value for money.
7.2 Based on the above objectives in mind, as well as the result of the foregoing analysis, we wish to make the following
recommendations for the award of the contract, subject to the approval of the Tenders Board:

7.2.1 That, In compliance with the Public Procurement Act, Section 33 (1&2), Messrs. Plus1 Project Service Ltd who
submitted Lowest Evaluated Responsive Bid (LERB) in the tender sum of 821,963,325.00 (Twenty-One Million,
Nine Hundred and Sixty-Three Thousand, Three Hundred and Twenty-Five Naira) only with the completion
period of Six (6) Weeks be considered for the award of Contract for the Procurement and Installation of Equipment
for upgrade of existing CISCO Laboratory at the Africa Centre of Excellence on Technology Enhanced Learning
(ACETEL), NOUN HQ, Jabi, Abuja.

7.2.2 Gratefully submitted for the kind consideration and approval by the NOUN Tenders Board.
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1.0 INTRODUCTION

1.1 The Report

111  This document is the Tender Evaluation Sub-Committee report on the PROCUREMENT AND INSTALLATION OF
EQUIPMENT FOR UPGRADE OF EXISITNG ARTIFICIAL INTELLIGENCE AND CYBER SECURITY
LABORATORY AT AFRICA CENTRE OF EXCELLENCE ON TECHNOLOGY ENHANCED LEARNING
(ACETEL) NOUN HQ, JABI, ABUJA’

1.1.2 Itis intended that the report will guide the NOUN Tenders Board in the award of the contract for the project.

1.1.3 The project is to be financed under year 2024 ACETEL projects

1.2 The Scope of the Proposed Works

1.2.1 The project scope includes the followings items; 300VA Smart UPS, High performance server to run complex Al
Algorithms, 2023 Apple MacBook Pro laptop, High capacity storage device, Database server, Cloud computing
infrastructure of remote access, Epson home cinema projector and others equipment.

1.3 Pre-qualification Advertisement

1.3.1 Pre-qualification of intending tenderers was advertised on two National Dailies naming National Express &
Awareness Times on Monday 8" January, 2024 and Federal Tenders Journal dated Monday January 8th —Sunday
January 215t 2024 Vol. 20 No. 1.

132 In the advertisements, the Centre invited interested and reputable Contractors/Suppliers, with relevant experience,
to submit completed tenders and pre-qualification documents for the purpose of evaluation.

1.4 Opening of Technical Bids

141 Returned tenders were opened on Thursday 22" February 2024 in the ACETEL Conference Room of the
University with the representatives of some NOUN staff, tenderers and NGO all in attendance. The list of
attendance is attached herewith as Appendix I.

Page.2
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142

143

The technical bids of all the bidders where first opened with the documents included therein openly
announced. The bidders whose submissions met the mandatory requirement as detailed in the advert were
noted and set aside for further due diligent while those that fell short of the technical requirements were out

rightly rejected.

Upon the opening of the technical bids, the Procurement Officer stated the due diligent of the qualified
tenderers needed to be carried out and the responsive bidders will be written to witness the financial bids

opening.
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2.0 EVALUATION & QUALIFICATION CRITERIA

2.4 Technical Criteria

2.1.1 Technical Requirement(s)/ Technical Evaluation Criteria

a.

Tenderers were required to submit the documents listed below. None submission of any of the listed
documents amounts to total disqualification of the Tender and corresponding Financial Bid will be
returned unopened.

iv.

Vi

Vii.

Evidence of Company Registration with CAC;

Evidence of Tax Clearance Certificate for the Last Three (3) years (2020,2021 & 2022);
Evidence of PENCOM certificate of compliance;

Evidence of Compliance with National Social Insurance Trust Fund (NSITF) - Valid Certificate
till 31/12/23,;

Evidence of Current Compliance with the Industrial Training Fund (ITF) contribution in line with
provision of ITF Act, 2005;

Evidence of Registration on the National Database of Contractors and Service Providers by
inclusion of Interim Registration Report (IRR) issued by the BPP;

Evidence of similar works done in the past.

ACETEL !;;'-ﬂjec'fs Tender R?pﬁrf.s‘ - ! ‘uiuc'.Ji 3
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3.0 APPRAISAL OF TENDERS

3.1 TECHNICAL APPRAISAL: As pointed out earlier, all the received tenders will be Evaluated/appraised based on
Technical Evaluation Criteria set out in 2.1.1 above.

Table 01: List of Bidders along with status

© 3 5 X
5 = S
Snr | Company Name/Bidder o% e % =
S o o E " 2 Remark
=2 02 e (B o, SR
32 |8 |& |2 |E |&x|dws

1 | Ftcube Network Nig. Ltd Yes Yes | Yes |Yes |Yes |Yes |Yes Responsive
2 Femtech Engineering & Integrated | Yes Yes | Yes |Yes |Yes |Yes |Yes Responsive
i Services Ltd.

'3 | Omni Data Global Services Ltd. Yes |Yes [Yes |Yes |Yes |Yes |Yes Responsive
o Plus 1 Project Services Ltd. Yes Yes |Yes |[Yes |[Yes |Yes |Yes Responsive
5 | Duhiba Infinity Nig. Ltd Yes Yes |Yes |Yes |Yes |Yes |Yes Responsive
6 | Ftcube Network Nig. Ltd Yes Yes |Yes [Yes |Yes |Yes |Yes Responsive

3.1.2 From the table above, all the six (6) interested bidders technically responsive.
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4.0 FINANCIAL BIDS EXERCISE

4.1 Letter of invitation to the technically responsive bidders were sent the six (6) bidders on the 13" February, 2024 to
witness the financial bid opening.

4.1.1The financial bids opening took place on Monday 11™ March, 2024 in the ACETEL Conference Room of the
University with the presence of some NOUN staff, tenderers and NGO all in attendance. The list of

attendance is attached herewith as Appendix Il.

4.2 FINANCIAL APPRAISAL

4.21 The following criteria were adopted for the purpose of appraising the received tenderers: -

i. Arithmetical Errors
The percentage arithmetical error found in the tender submission is computed in comparison

with the corrected tender sum. The lower the percentage error found, the better the accuracy of
the tender.

ii. Tender Completion Period
The tender completion period quoted by the tenderer is compared with the In-House Estimated

period. The closer the tender period quoted to that of the In-House, the more realistic and achievable
it is (state whether proposed programme is attached and its feasibility).

ii. Pricing Of Major Items of the Works
The tenderer’s pricing of the selected major items of the works is assessed based on the Consultants’
estimate of the same items. Consistent very high pricing by the tenderer will result in an overall high
tender sum that may result in the tender being rejected due to its lack of competiveness. Similarly,
consistent very low pricing will give rise to an overall low tender sum, which may result in it being
rejected due to its uninformed rates. The assessment also projects those rates that are either too high

or too low.
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iv. Other Conditions Attached To the Tender
The tender documents are examined to find out whether the tenderer has attached additional
conditions to the tender and the monetary implications of such conditions.

4.2.2 The Tenderer
It is assumed that any of the pre-qualified Tenderers is competent to carry out the project successfully

within the scheduled period.
4.2.3 Overall Assessment of the Submissions

The final result based on the above criteria will determine the best tenders submitted and appropriate
recommendations will then be made.
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5.0 TENDERS AS OPENED
5.1 Tender Results:

511 Table 3 below shows the list of bidders that were technically qualified and whose bids were opened, with the
Tender Sums and Completion Periods announced and recorded accordingly.

Table 02: Tenders as Opened

COMPLETION
SINO. NAME OF TENDERER TEND&? SUM | pERIOD REMARKS
(WEEKS)
1.0 | Ftcube Network Nig. Ltd 101,858,991.00 10 -
Femtech Engineering & Integrated | 106,910,900.00 8 -
2.0 | services Ltd.
30 | Omni Data Global Services Ltd. 88,015,625.00 9 _
40 |Plus 1 Project Services Ltd. 100,831,775.00 10 i
50 | Duhiba Infinity Nig. Ltd 105,046,850.00 Nil
6.0 | In-house Estimate 80,141,250.00 7

5.1.2 The official record of tenders is attached herewith as Appendix IlI
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6.1

6.1.2

6.0 EVALUATION OF TENDERS

FINANCIAL APPRAISAL: The Financial appraisal of Tenders was undertaken to evaluate and rank the relative

competitive advantage of the tenderers with regards to the expected final contract price and completion period. The
appraisal was done under the following headings and criteria set out in item 3.2 above:

a. Arithmetic Checks: To determine the corrected tender price and the level of care taken in preparing the

tender by computing the naira value and the total number of errors in the tenders.

b. Tender Completion Period: To determine the tender with the must realistic completion period.

) Comparative Price Analysis: This comprises an analysis of tender price distribution and bill price

distribution. The results of the analysis will reveal the tenderers pricing strategy, and thus determine the
consistency and structure of each tender.

d. Comparative Rate Analysis: This involves the application of statistical tools in the comparison of a

randomly selected list of cost-significant bills items to determine the likely effects of variations in quantities of
measured work that would affect the final contract price. The result of this analysis reveals the relative
sensitivity of each tender to changes in quantities.

Arithmetical Errors

a) In line with the foregoing set evaluation parameters, all received tenders were subjected to thorough
arithmetical checks for correction of errors that may arise from:

Discrepancies between the stated amount in figures and in words;

Discrepancies in the unit rates and line item total amount resulting from the multiplication of the unit
rate by the corresponding quantity;

Figures transfer to collections and summaries;
Additions of figures in the collections and summaries; and

Identification of any omissions of rates and prices of any item of works
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Table — 03: Corrected Tender Sums Analysis

- RECEIVED CORRECTED | COMPLETION

S/NO NAME OF TENDERERS TENDER SUM TENDER SUM PERIOD

- (N N (Weeks)
1.0 | Ftcube Network Nig. Ltd 101,858,991.00 | 101,858,991.00 10
20 Femtech Engineering & Integrated | 106,910,900.00 | 106,910,900.00 8

‘ Services Ltd.

30 | Omni Data Global Services Ltd. 88,015,625.00 88,015,625.00 9
40 | Plus 1 Project Services Ltd. 100,831,775.00 | 100,831,775.00 10
50 | Duhiba Infinity Nig. Ltd 105,046,850.00 | 105,046,850.00 Nil

6.1.3 Comparative Rates Analysis:

level.

a)

iii.

The analysis for the key rates is shown in Table 5 below. The table contains schedules of key rates in each
Tenderer’s Bills of Quantities. These shall form the basis of comparison with the Consultant’s rates for the
same items, and will be used to ascertain the following: -

The rate structure of each tender relative to the expected (Consultant’s) rates for the items. This will identify
the tenderer’s pricing strategy and the consistency of pricing level, whether low, high, average or mixed.

The prices listed in the rate analysis shall also be used to analyze the likely effects of increase/decrease in
measured work quantities on the Contract Prices using statistical tools. This is especially important where
Quantities will vary significantly during execution of the works.

The mean prices of a random selection of Tender Rates reveal each Tenderer's pricing strategy at a micro

The Bill rates dispersion measures the closeness of the tender rates to the Consultant’s rates of a random

selection of Bills of Quantities items. A dispersion of 1.00 indicates perfect correlation between the tender
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price and the Consultant’s rates of same items of work. Dispersion of or close to 1.00 indicates a relatively

consistent rate structure that clusters near the Consultant’s prices.

Table 4: Comparative Rates Analysis of Selected Items

SOME SELECTED

TENDERERS

Femtech

Omni Data Global

Plus 1 Project

Duhiba Infinity

SIN ineerin [ Ltd. [ d i
WORK ITEMS | Ftcube Network Shainesiiye: | Senoes SR G Nig. Ltd.
» Integrated Services (N) (W) )
Nig. Ltd
Ltd.
' | 300VA APC Smart UPS 3,445,550.00.00 3,400,000.00 1,800,000.00 SRR AEH000000
2. High performance server to
run complex Al Algorithms
and simulations CPU, Intel 12,500,000.00 11,500,000.00
XEON Blatinum 8280 11,600,000.00 11,500,000.00 12,450,000.00
processor (G28 cores, 56
threads
3 10TB High capacity storage,
Raid 6 for data redundancy 15.500,000.00 15.500,000.00 14,500,000.00 15,500,000.00 15,500,000.00
and performance, backup and
disaster recovery
4 Robotics Kits for building Al-
powered solution raspberry pi 3,230,000.00 3,230,000.00 1,800,000.00 3,200,000.00 3,230,000.00
4 model B, Sensor
5] Database server. processor
Intel Xeon E5 or AMD Ryzen 2,680,000.00 2,680,000.00 3,500,000.00 3,300,000.00 2,500,000.00
] 7 with @ minimum of 8 cores )
6 _C!oud computing 1.900,000.00 2.700,000.00 1,595,000.00 1,980,000.00 1,980,000.00
| infrastructure i
7 Windows  server 2022 1.900,000.00 1.500,000.00 850,000.00 1,890,000.00 1,500,000.00
|| standard edition B -
8 950,000.00 690,000.00 850,000.00 56000050 PR

500VA Smart APC LCD
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7.0 FINAL RECOMMENDATIONS

7.1 The purpose of this tender evaluation exercise includes the following amongst others:

7.1.1  To enable the client make informed decisions on the selection of the most suitable contractor for the project;

and
7.12 To serve as a guide to the NOUN Tenders Board in accepting the tender with minimum future cost
implications and therefore obtain maximum value for money.
7.2 Based on the above objectives in mind, as well as the result of the foregoing analysis, we wish to make the following
recommendations for the award of the contract, subject to the approval of the Tenders Board:

7.2.1 That, In compliance with the Public Procurement Act, Section 33 (1&2), Messrs. Omni Data Global Services Ltd
who submitted Lowest Evaluated Responsive Bid (LERB) in the tender sum of #88,015,625.00 (Eighty-Eight
Million, Fifteen Thousand, Six Hundred and Twenty-Five Naira) only with the completion period of Nine (9)
Weeks be considered for the award of Contract for the Procurement and Installation of Equipment for upgrade of
existing Artificial Intelligence and Cyber Security Laboratory at the Africa Centre of Excellence on Technology
Enhanced Learning (ACETEL), NOUN HQ, Jabi, Abuja.

7.2.2 Gratefully submitted for the kind consideration and approval by the NOUN Tenders Board.
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1.1

113
1.2

1.2.1

1.3

1.3.1

1.0 INTRODUCTION

The Report

This document is the Tender Evaluation Sub-Committee report on the PROCUREMENT AND INSTALLATION OF
EQUIPMENT FOR UPGRADE OF EXISTING MULTIMEDIA TEACHING RECORDING AND BASIC COMPUTER
LABORATORY AT NOUN HQ, JABI, ABUJA

It is intended that the report will guide the NOUN Tenders Board in the award of the contract for the project.

The project is to be financed under year 2024 ACETEL projects

The Scope of the Proposed Works

The project scope includes the procurement of the following items; High performance desktop computer: intel core
i7 processor, multimedia editing workstation and software, Audio recorders, studio monitor, APC Smart UPS,
Epson home cinema projector, All-In-One Desktop and others items.

Pre-qualification Advertisement

Pre-qualification of intending tenderers was advertised on two National Dailies naming National Express &

~Awareness Times-on-Monday-8"-January, 2024 and Federal-Tenders Journat dated Monday January 8" =Sunday -

January 215!, 2024 Vol. 20 No. 1.

13.2 In the advertisements, the Centre invited interested and reputable Contractors/Suppliers, with relevant experience,

1.4.0

to submit completed tenders and pre-qualification documents for the purpose of evaluation.

Opening of Technical Bids

1.4.1 Returned tenders were opened on Thursday 22" February 2024 in the ACETEL Conference Room of the

University with the representatives of some NOUN staff, tenderers and NGO all in attendance. The list of
attendance is attached herewith as Appendix I.

142 The technical bids of all the bidders where first opened with the documents included therein openly

announced. The bidders whose submissions met the mandatory requirement as detailed in the advert were
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1.4.3

21

noted and set aside for further due diligent while those that fell short of the technical requirements were out
rightly rejected.

Upon the opening of the technical bids, the Procurement Officer stated the due diligent of the qualified
tenderers needed to be carried out and the responsive bidders will be written to witness the financial bids

opening.

2.0 EVALUATION & QUALIFICATION CRITERIA

Technical Criteria
2.1.1 Technical Requirement(s)/ Technical Evaluation Criteria

a. Tenderers were required to submit the documents listed below. None submission of any of the listed
documents amounts to total disqualification of the Tender and corresponding Financial Bid will be

returned unopened. -

i Evidence of Company Registration with CAC;
. Evidence of Tax Clearance Certificate for the Last Three (3) years (2020,2021 & 2022);

iii. Evidence of PENCOM certificate of compliance;

Iv. Evidence of Compliance with National Social Insurance Trust Fund (NSITF) - Valid Certificate
till 31/12/23,;
V. Evidence of Current Compliance with the Industrial Training Fund (ITF) contribution in line with

provision of ITF Act, 2005;

ACETEL ije;'t.\' Tender Reports _ I ’-ngc;?_




TENDER EVALUATION REPORTS ON UPGRADE OF EXISTING MULTIMEDIA TEACHING RECORDING AND BASIC
COMPUTER LABORATORY AT NOUN HQ, ABUJA

Vi. Evidence of Registration on the National Database of Contractors and Service Providers by
inclusion of Interim Registration Report (IRR) issued by the BPP;

Vii. Evidence of similar works done in the past.
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3.0 APPRAISAL OF TENDERS

TECHNICAL APPRAISAL: As pointed out earlier, all the received tenders will be Evaluated/appraised based on

39
Technical Evaluation Criteria set out in 2.1.1 above.

Table 01: List of Bidders along with status

kS] 9 ot
5 E S
Snr | Company Name/Bidder o S =
S o o = . = . Remark
5 o e = Ly |3 g o
= e oFE 2
82 |& |& |28 |E 6% | f53
1 Primetouch Technology Ltd Yes Yes | Yes |Yes |Yes |Yes | Yes Responsive
2 Natview Technologies Ltd Yes Yes |Yes [Yes |Yes |Yes | Yes Responsive
3 | Vail Koncept Ltd Yes Yes |Yes [Yes |Yes |Yes |Yes Responsive
| 4 Giaubig Nig. Ltd Yes Yes [Yes [Yes |Yes |Yes |Yes Responsive
3

1.2 From the table above, the four (4) bidders of the interested bidders were technically responsive.

n o S " ACETEL Projects Tender Reports Page5
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4.0 FINANCIAL BIDS EXERCISE

4.1 Letter of invitation to technically responsive to witness the financial bid opening were sent to the four (4) bidders on the
13t February, 2024

4.1.1The financial bids opening took place on Monday 11" March, 2024 in the ACETEL Conference Room of the
University with the presence of some NOUN staff, tenderers and NGO all in attendance. The list of
attendance is attached herewith as Appendix Il.

4.2 FINANCIAL APPRAISAL

4.2.1 The following criteria were adopted for the purpose of appraising the received tenderers: -

i Arithmetical Errors
The percentage arithmetical error found in the tender submission is computed in comparison
with the corrected tender sum. The lower the percentage error found, the better the accuracy of
the tender.

ii. Tender Completion Period
The tender completion period quoted by the tenderer is compared with the In-House Estimated

period. The closer the tender period-quoted to that of the in-House; the-more realistic-and achievable
it is (state whether proposed programme is attached and its feasibility).

jii. Pricing Of Major Items of the Works
The tenderer’s pricing of the selected major items of the works is assessed based on the Consultants’
estimate of the same items. Consistent very high pricing by the tenderer will result in an overall high
tender sum that may result in the tender being rejected due to its lack of competiveness. Similarly,
consistent very low pricing will give rise to an overall low tender sum, which may result in it being
rejected due to its uninformed rates. The assessment also projects those rates that are either too high
or too low.

Page 6
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iv. Other Conditions Attached To the Tender
The tender documents are examined to find out whether the tenderer has attached additional
conditions to the tender and the monetary implications of such conditions.

4.2.2 The Tenderer
It is assumed that any of the pre-qualified Tenderers is competent to carry out the project successfully

within the scheduled period.
4.2.3 Overall Assessment of the Submissions

The final result based on the above criteria will determine the best tenders submitted and appropriate
recommendations will then be made.

-
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50 TENDERS AS OPENED
51 Tender Results:

51.1 Table 2 below shows the list of bidders that were technically qualified and whose bids were opened, with the
Tender Sums and Completion Periods announced and recorded accordingly.

Table 02: Tenders as Opened

COMPLETION
S/INO. NAME OF TENDERER TEND(ES e PERIOD REMARKS
(WEEKS)
1.0 | Primetouch Technology Ltd 95,903,168.73 8 -
20 | Natview Technologies Ltd 144,291,212.50 9 =
3.0 | Vail Koncept Ltd 104,356,928.00 11 .
40 | Giaubig Nig. Ltd 110,217,012.00 12 )
50 | In-House Estimate - B . T— —

5.1.2 The official record of tenders is attached herewith as Appendix lll
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6.0 EVALUATION OF TENDERS

6.1 FINANCIAL APPRAISAL: The Financial appraisal of Tenders was undertaken to evaluate and rank the relative
competitive advantage of the tenderers with regards to the expected final contract price and completion period. The
appraisal was done under the following headings and criteria set out in item 3.2 above:

a. Arithmetic Checks: To determine the corrected tender price and the level of care taken in preparing the
tender by computing the naira value and the total number of errors in the tenders.

b. Tender Completion Period: To determine the tender with the must realistic completion period.

e Comparative Price Analysis: This comprises an analysis of tender price distribution and bill price
distribution. The results of the analysis will reveal the tenderers pricing strategy, and thus determine the
consistency and structure of each tender.

d. Comparative Rate Analysis: This involves the application of statistical tools in the comparison of a
randomly selected list of cost-significant bills items to determine the likely effects of variations in quantities of
measured work that would affect the final contract price. The result of this analysis reveals the relative
sensitivity of each tender to changes in quantities.

~—6.1.2 Arithmetical Errors
a) In line with the foregoing set evaluation parameters, all received tenders were subjected to thorough
arithmetical checks for correction of errors that may arise from:

i. Discrepancies between the stated amount in figures and in words;

i. Discrepancies in the unit rates and line item total amount resulting from the multiplication of the unit
rate by the corresponding quantity;

. Figures transfer to collections and summaries;

iv. Additions of figures in the collections and summaries; and

A _("’ETI:’L l’:r_aﬁ’(-t.s' Tender Riepnr.r‘\' 1' ’@. 9




TENDER EVALUATION REPORTS ON UPGRADE OF EXISTING MULTIMEDIA TEACHING RECORDING AND BASIC

COMPUTER LABORATORY

Table — 03: Corrected Tender Sums Analysis

AT NOUN HQ, ABUJA

V. Identification of any omissions of rates and prices of any item of works

RECEIVED _ CORRECTED COMPLETION
S/INO NAME OF TENDERERS TENDER SUM PERIOD
TENDER SUM (N)

(M) (Weeks)
1.0 | Primetouch Technology Ltd 95,903,168.73 95,903,168.73 8
2 0 | Natview Technologies Ltd 144,291,212.50 144,791,212.50 9
3.0 | Vail Koncept Ltd 104,356,928.00 104,356,928.00 11
i 4.0 | Giaubig Nig. Ltd 110,217,012.00 110,217,012.00 | 12

6.1.3 Comparative Rates Analysis:

a)

The analysis for the key rates is shown in Table 5 below. The table contains schedules of key rates in each
Tenderer's Bills of Quantities. These shall form the basis of comparison with the Consultant’s rates for the
same items, and will be used to ascertain the following: -

The rate structure of each tender relative to the expected (Consultant’s) rates for the items. This will identify

the tenderer’s pricing strategy and the consistency of pricing level, whether low, high, average or mixed

level.

il.

1il.

The prices listed in the rate analysis shall also be used to analyze the likely effects of increase/decrease in
measured work quantities on the Contract Prices using statistical tools. This is especially important where
Quantities will vary significantly during execution of the works.

The mean prices of a random selection of Tender Rates reveal each Tenderer's pricing strategy at a micro

The Bill rates dispersion measures the closeness of the tender rates to the Consultant's rates of a random
selection of Bills of Quantities items. A dispersion of 1.00 indicates perfect correlation between the tender
price and the Consultant's rates of same items of work. Dispersion of or close to 1.00 indicates a relatively

consistent rate structure that clusters near the Consultant’s prices.

 ACETEL Enjec-m Tender Rep;)}zv 7{1_;:(», 10
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iv.

Table 4: Comparative Rates Analysis of Selected Items

AT NOUN HQ, ABUJA

TENDERERS
SOME SELECTED . - : —
SIN WORSI,( ITEMS Natview Vail Koncept Ltd | Giaubig Nig.
Primetouch Technologies Ltd (W) Ltd (&)
Technology Ltd (M) (M)
1. | High-performance
2,422,000.00 3,500,000.00 2,500,000.00
desktop computer #5000
2. | Multimedia editing
- 990,152.33
workstation and 630,000.00 750,000.00 690,000.00
software
3| Westcott LED sights 607,000.00 950,000.00 622,500.00 696.036.81
4| Audio recorders 971,500.00 950,000.00 998,000.00 e
> | Audio mixer 290,000.00 350,000.00 672,030.00 WEELD
6 | Processor Intel Core i7
Ram 1665 DBish or 3,360,000.00 4,560,000.00 3,500,000.00 3,488,054.16
higher, Storage SSD:
500GB
7 | Epson home cinema
projector 2150 wireless 2,610,000.00 3,200,000.00 3,187,728.00 HAREUER B
1080P miracast
8 | Smart board 4LG 55
. . 2,827,500.00 3,200,000.00 3,957,500.00
inch video wall screen _ S ol
9 | Behringer HPX200
Headphones high 65.250.00 750,000.00 75,500.00 BLI0.F7
definition If

ACETEL _ijgf.\' Tender E;‘pn;s
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7.0 FINAL RECOMMENDATIONS

7.1 The purpose of this tender evaluation exercise includes the following amongst others:
7.1.1  To enable the client make informed decisions on the selection of the most suitable contractor for the project;

and
7.12 To serve as a guide to the NOUN Tenders Board in accepting the tender with minimum future cost

implications and therefore obtain maximum value for money.
7.2 Based on the above objectives in mind, as well as the result of the foregoing analysis, we wish to make the following
recommendations for the award of the contract, subject to the approval of the Tenders Board:

7.2.1 That, in compliance with the Public Procurement Act, Section 33 (1&2), Messrs. Primetouch Technologies
Ventures Ltd who submitted Lowest Evaluated Responsive Bid (LERB) in the tender sum of #95,903,168.75
(Ninety-Five Million, Nine Hundred and Three Thousand, One Hundred and Sixty-Eight Naira, Seventy-Five)

7,_)7{—enlywﬁh+hﬁcomptehon—perm0r€gﬁﬁsTWTs_be considered for the award of Contract for the procurement and

installation of equipment for upgrade of existing multimedia teaching recording and basic computer laboratory at
Africa Centre of Excellence on Technology Enhanced Learning (ACETEL) NOUN HQ, Jabi, Abuja.

7.2.2 Gratefully submitted for the kind consideration and approval by the NOUN Tenders Board.

- - 7 7 - ACET Tl;;I-Pr()?e('rs Tender R c;art; N ) / ‘n_s,r(:, 7
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8.0 Evaluation Sub-Committee Members

/[ / /
MR. Felix Nwagba
ACETEL, Financial Officer

Member

QS. Kdzeem Onubaiye
ACETEL Procurement Officer
Chairman

AT NOUN HQ, ABUJA

: 6\)\}@
Mr. Paul Aliyu

ACETEL Internal Auditor
—_Member

Xl

Mr. Abubakar Bello -
ACETEL ICT Officer
Member

ACETEL Projects Tender Repr_rr_!s

e

Mr. Ayeleso Anthony
Senior Assistant Registrar
Secretary
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9.0 APPENDICES
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E\/ L I@E{LL QPEE U[\[\’E

RSITY OF KIGE
“AFRICACENTRE OF L)rc*er.,r_er\c:c OR ™
TECHHOLOGY ENHANCED LEARNI

BlA

NG (ACETEL)

E\OUNIACETELIPUICONTNOLi S

18t March, 2024

The Managing Director —
Vail Koncepts Lid,

39, Suez Crescent
Wuse Zone 4, Abuja.

EQUIPMENT__FOR. THE . UPGRADE. .OF._

AWARD OF CONTRACT FOR THE PROCURE

2

MENT AND INSTALLATION OF
EXISITNG. - MANAGEMENT &

- INFORMATION SYSTEM AND VIRTUAL REAI
CENTRE OF - EXCELLENCE -ON TECHNOL

(ACETEL), NOUI\ HQ, 'ABUJA

i ¥ wrrte to convey “‘the approval of the NOUN Ten
___Thursday, 14" March, 2024 for_the award of contr

[ITY LABORATCRY AT AFRICA
OGY- ENHANCED LEARNING

Hers Board &t fts meeting held on
ac: to your company {Messrs. Vail

Koncepts Ltd) “or the Procurement and Installation of equipment for the upgrade of
existing Management & Informatlon and Virtual Reality Laboratory at Africa Centre of
Excellence On Technology Enhanced Learning (AC_ETZEL);_LNOUN' HQ, Abuja under
ACETEL Year 2024 Projects. "

- -The total contrar,t sum |nolusrve all taxes is at kSE,oES 018.00 (Thirty-Five Million,
Five Hundred and Fifty- er_gl'housand Eaghtevj:'( -'a:lra) only-with-a compietron
perrod of Flve (5) Weeks _ _

g You are requestﬁd to proceed wrth the works on ihe ba5|s that thrs notification of the
award shaH oonstltute the formation-of-a- contract -upon -your signing the Contract
Agreement in accordance with Instruction to Tender (ITT) Clause 54

Accordingly, please note that .no fluctuation pertarnmg to thrs contracr wrli be
entertained and the Unrversrty Managemeni resenves the right to cancel/ determine
“the contract on the ground of non- performance

Ycu are request=d to rndrcate in wrltlng your acce
the undersigned within seven (7) days of receipt
report to the ICT Team Leader, ACETEL for furthe

Jtehr:e or otheﬁﬁé of this offer o~
of the award letter and thereafter
r details.

Please, accept my congratulatrons

%f”,//é)/ﬁz/w

QS. Kazeem Onubaiye
Head of Procurement, ACETEL

Headquarters: University Village, Plot 91, Cadastral Zone;Npamdi Azikiwe. Ewore.scwaj JabiAbuja Nrgerra
Tel: +274 812 303 0665. +234 706 470 1747 Email: dyLetE'[@J]OuD edung-URL: W\'\wnouedu it



in!A'ﬁ’i@NlL
AFRI
TECHHOU

N

NOUN/ACETEL/PU/CONTN
18! March, 2024

The Managing Director
Primetouch Technologies Ve
22, Neke Street, Unit [taoluw
lkorodu, Lagos State.

AWARD OF CONTRACT F
EQUIPMENT FOR THE U

RECORDING AND BASIC €

EXCELLENCE ON TECHNGQ
- ABUJA.

| write to convey the approv
Thursday, 14" March, 2024
Primetouch " Technologies

CA CENTRE OF EXCELLENCE OR
OGY ENHAKCED LEARNING (ACETEL)

L. OPER UNIVERSITY OF NIGERIA

/OL.I

nture,

o Road,

OR THE PROCUREMENT AND INSTALLATION OF
PGRADE OF EXISITNG MULTI MEDIA TEACHING
SOMPUTER LABORATORY AT AFRICA CENTRE OF
LOGY ENHANCED LEARNING (ACETEL), NOUN HQ,

al of the NOUN Tenders Board at its meeting held on
for the award of contract to your company (Messrs.
Ventures) for the Procurement and Instailation of

equipment for the upgrade c
Computer Laboratory at Afr
Learning (ACETEL), NOUN H

f existing Multi Media Teaching Recording and Basic
ica Centre of Excellence On Technology Enhanced
Q, Abuja under ACETEL Year 2024 Projects.

The total contract sum inclusi]ve all taxes is at N95,903,168.75 (Ninety-Five Million,
Nine Hundred and Three |Thousand, One Hundred and Sixty-Eight Naira,
Seventy-Five Kobo) only witip a completion period of Eight«(8) VVeeks.

with the works on the basis that this notification of the
mation of a contract upon your signing the Contract
Instruction to Tender (ITT) Clause 54.

You are requested to proceed
award shall constitute the fo
Agreement in accordance with

Accordingly, please note that no fluctuation pertaining to this contract will be
entertained and the University Management reserves the right to cancel/ determine
the contract on the ground of non-performance.

You are requested to indicate
the undersigned within seven
report to the ICT Team Leader

in writing your acceptance or otherwise of this offer to
(7) days of receipt of the award letter and thereafter
r, ACETEL for further details.

- Please, accept my congratulati

Y T

QS. Kazeem Onubaiye
Head of Procurernent, ACETEL

ons.

Headquarters: Jniversity Village, Rlot 91, Cadastral Zone,Nnama! Azikiwe Expressway, Jabi,Abuja - Nigeria.
Tel: +234 812 303 0665, +234 706 470 1747 Email: acetel@noun.edu.ng URL: www.nouedu.net




:\m EC}E AL C}@Ei\ u\avu {s"f OF f\EuEE I£,
= ———AFRICACENTRE OF EXCELLENCE OR
TECKNOLOGY ENHANCED LEARNING (ACETEL)

7 NOUMACETEL!PU/CONTNOL._i_____‘,
g March 2024

The Managing Director
Plus 1 Project & Services Ltd

" Suite 5, Sunny Side, Aco Estate,
Abuja

ﬂ‘W—KRD OF CONTI\ACT FCR THE PROCURENMENT AND i\E‘Z‘TALLAT‘Oi\ OF iT
ESSENTIALS EQUIPMENT %ND NETWORKING LABORATCORY FACILITIES FOR

THE- UPGRADE OF EXISITNG CISCO LABORATORY AT AFRICA CENTRE OF
- EXCELLENCGE-ON TECHNOLOGY-ENHANCED-LEARNING-(ACETEL), NOUN HQ,
ABUJA, =~

. lwrite to convey the approval of the NOUN Tenders Board at its meeting held on

__ﬁThursday, '14‘“ March, 2024 for the award of contract toyour company (Wiessrs. Plus
1 Project & Services Ltd) for the Procurement and Installation of IT Essentials
-Equipment-and- Networking boratory-Facilities—for-the-Upgrade-of existing Cisco
Laboratory at Africa Centre of Excellence On Techneclogy Enhanced Learning
(ACETEL), NOUN HQ, Abuja tinder ACETEL Year 2024 Projects.

The total contract sum inc!usi all taxes is at #@21 963 325.00 (Twaniv-One Tillion,
!\me Hundred and Sixty-Three Thousand, Three Hunc{red and’ Twe*nty -Five
rra) only WIth a compietlon Ferlod of Six ’6) WeeKC- (LassE iy o dey s

s YD..J are requeqted to proceed WIth the works on the DaIS}S that thie ;mw a’rlﬁn of thﬁ
s=award shall. constitute “the formation of a- contraciwupon your-signing the Contract
f-'{'.‘:‘iAareement in ac':ordance WI’[h lnstruction o Tencer { TT) C!euse 54,

T e e e e o v

Accordingly, please note IhE'F no ﬂuctuahon pertaining to this contract will be
entertained and the University Managemenf reserves. the rlght to cancel/'determine
the contract on the ground of: nen- perforn"ance T

You are :réqu.'e'sted to ihdicate in writing your acceptence or otherwise of this oifer to
the undersigned within seven (7) days of receipt.of the award letter and thereafter
report to the ICT Team Leader, ACETEL for further q‘e’ta’ils_

Please, accept my congratulatigns.

%27%? ’09/7-51

0S. Kazeem Cnubaiye
Head of Procurement, ACETEL

Headquarters: University Village, Plot 91, Cadastral Zone,Nnamdi Azikiwe Expressway;debi, Abuje - Nigeria,
Tel: +234 812 303 0665. +234 706 470 1747 Email: acetel@noun.edunc UEL: www.nouedu.net. .




NOURNIACETEL/PUICONTIVH

18" Miarch, 2024

The #anaging Director
Omni Deia Clobal Services Lid
Sujte 278, Landmark Plaza,

Yedseram Street, BB Boulevard,
Maitama, Abuja

AVARD OF CONTRACT FOR THE PROCUREMENT AND INSTALLATION OF
EQUIPMENT FOI? THE UPGRADE OF EXISITHG ARTIFICIAL INTELLIGENCE
AND CYBER SECURITY LABORATORY AT AFRICA CENTRE OF EXCELLENCE
ON TECHNOLOCY ENHANCED LEARNING (ACETEL), NOUN HQ, ABUJA.

| write to convey ‘he approval of the NOUN Tenders Board at its meeting held on
Thursday, 14" Ma ch, 2024 for the award of contract to your company (lfiessrs. Omni
Ltd} for the Procurement and Installation of Equipment for the upgrade of exisiing
Artificial l:.t:. ligence (Al) and Cyber Security Laboratory at Africa Centre of Excelience
on Technology Enhanced Learning (ACETEL), NOUN HQ, Abuja under ACETEL Year
2024 Projects.

The total contract sum inclusive pll taxes is 2t ##88,015,625.00 (Eighty-Eight Wiiilicn,
Fifieen Thousand, Six Hundréd and Twenty-Five Naira) only with a completion
period of Nine (9) Weeks.

You are requested to proceed with the works on the basis that this rotificztion of the
award shali constitute the formation of a contract upon your signing the Contract
Agreement in accordance with Instruction to Tender (ITT) Clause 54.

Accerdingly, please note that ho fluctuation pertaining to this contract will be
entertained and the University Management reserves the right to cancel/ determine
the contract on the ground of non-performance.

You are requested to indicate in Writing your acceptance or otherwise of this offer to
the undersigned within seven (7) days of receipt of the award letier and thereafter
report to the ICT Team Leader, ACETEL for further details.

Please, accept mv congratulations.

e

&‘(‘f{/f:;"z

W

QS. Kazeem Onuvbaiye
Head of Procurement, ACETEL

'Ie +234 312 203 0665, +234 706 470 1747 Email: acetel@noun.edu.ng URL: www.nouedu.net

Headguarters: 'vaer;at/ Village, P!ot{‘l, Cadast-al Zone,Nnamd! Azikiwe Expressway, JabiAb.jz - I\igeria.



‘Vail Koncepts Lt |

AFRICA GENTRE OF EXCELLENCE ON
TECHNOLOGY ENHANCED 1 T * = " (AcE'qEL)

03 MAY 2024 |
f RECEIVeD

:‘? Sbn---------.----.---..-.--
t Office of the Director |

ATIONAL OPEN YNIVERSITY OF mcqm

Order Date
" Order #
Dej®ery Note #

'@ustomer ID

¥ |

qefSpatch Date

ro W IRty MR S -"#“Detvery Method

Shipping Address : Invoice

Delivery Note

May 7, 2024
1587

1092

865

May 7, 2024

Local

Address
The Director ACETEL The Director ACETEL
National Open University (NOUN) National Open University (NOUN)
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Abuja Abuja |

Lenovo Legion T5 26lAB7 90SUOO0CUS Gaming Desktop
Computer - Intel Core i7 12th Gen i7-12700 Dodeca-core

35145 (12 Core) - 16 GB RAM DDR5 SDRAM - 1 TB HDD - 1 T8 1
NVMe M.2 PCI Express NVMe 4.0 x4 l
55155 Intel Xeon E5 with a minimum of 8 cores, RAM: 32GB

DDR4 ECC RAM, 2 TB HDD ]

14233 Management Information System - Microsoft Dynamics |

18322  Business intelligence software - Oracle BI |
I
\

22533 VR Camera - Samsung Gear 360

Thank You For Your Busin
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il 0
2 0
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~~’LUS 1 PROJECT

SERVICE LIMITED

...a world of your own

DELIVERY NOTE FOR ACETEL, NOUN.

S/N | Description QTY

1 HP ProLiant DL380 Gen 10 Rack mount Server 1

2 22u 600x1000mm Rack 1

3 Windows Server 2022 With 5 User License

4 Windows Default User Interfaces: PowerShell Graphical User Interface and
Command Line Interface (GUI and CLI)

. Cisco ASA 5512-X Firewall with IPS SW 6GE 1

6 Cisco ASA 5512-X Firewall Maximum Cybersecurity 1

Yours Sincerely

Service Limited
Tope Fadeyi
Managing Director

S DIRECTORS: p =
. EngrTope Fadayi (Executive Director, COREN, PMP), @ Suite 005, Sunnyside, Aco Estate ABUJa

na Oluwakemi (Director, MBA, PMP) <
= arAbubahar(Blrector Msc)AI] Nigerians ® info@plusL, 070_8455545009099933858




NATIONAL OPEN UNIVERSITY OF NIGERIA

AFRICA CENTRE OF EXCELLENCE ON
TECHNOLOGY ENHANCED LEARNING (ACETEL)

INTERNAL MEMO

From: ICT Unit To: Director ACETEL

Ref: NOUN/ACCETEL/CWM/01/VOL.1 Date: May 3, 2024

REPORT ON RECEIPT OF ITEM SUPPLY FROM PLUSIPROJECT SERVICE
LIMITED

As a component of the Centre drive aimed at meeting the Disbursement Link Indicators (DLIs)
concerning the establishment of a Artificial Intelligence, Management Information System and
Cybersecurity Laboratories , and in anticipation of the forthcoming verification exercise by the
World Bank and AAU to validate the aforementioned laboratories, I am writing this report to

detail the recent acquisition of a portion of the supplied items for the above laboratories from
Plus1project Service Limited.

The following items were delivered as part of the supply:

S/N | Description QTY
1 HP ProLiant DL380 Gen 10 Rack mount Server 1
2 22u 600x1000mm Rack 1
3 Windows Server 2022 With 5 User License
4

Windows Default User Interfaces: PowerShell Graphical User Interface and
Command Line Interface (GUI and CLI)

5 Cisco ASA 5512-X Firewall with IPS SW 6GE 1
6 Cisco ASA 5512-X Firewall Maximum Cybersecurity 1

Upon the arrival of the items, the ICT team of the Centre diligently checked each package to
ensure accuracy and completeness, meeting the specifications. Subsequently, the items
underwent testing procedures to evaluate their functionality and performance.

I am pleased to report that all jtems received from Pluslproject Service Limited have
successfully passed the testing phase. HP ProLiant DL380 Gen 10 Rack mount Server, 22u
600x1000mm Rack, Windows Server 2022 With 5 User License, Windows Default User
Interfaces: PowerShell Graphical User Interface and Command Line Interface (GUI and CLI)

Cisco ASA 5512-X Firewall with IPS SW 6GE, Cisco ASA 5512-X Firewall Maximum
Cybersecurity performance and met the specifications.

The receipt of the part of the item supply from Pluslproject Service Limited has been
successfully documented and assessed. The items received, including HP ProLiant DL380 Gen
10 Rack mount Server, 22u 600x1000mm Rack, Windows Server 2022 With 5 User License,
Windows Default User Interfaces: PowerShell Graphical User Interface and Command Line
Interface (GUI and CLI), Cisco ASA 5512-X Firewall with IPS SW 6GE, Cisco ASA 5512-X
Firewall Maximum Cybersecurity, have been thoroughly inspected and tested, with all items

deemed to be in good condition and fully operational. Additionally, a warranty of 12 months
was provided.

Thank you,

ﬁéuﬁar Bello E S

ICT Officer ACETEL

— N




'NATIONAL OPEN
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6" May,2024.

The Director,

Africa Center Of Excellence on Technology Enhanced Learning.
(ACETEL). ‘

National Open University of

Nigeria University Village, plot

91, Cadastral zone,Nnamdi

Azkiwe Expressway, Jabi,

Abuja. F.C.T, Nigeria.

DELIVERY NOTEFOR AFRICA CENTER OF EXCELLENCE ON TECHNOLOGY ENHANCED LEARNING

(ACETEL)

S/N | Description QTY
1 HP ProLiant DL380 Gen 10 Rack mount Server 2
2 APC Smart UPS and Battery Unit 5000VA 1
3 APC Smart UPS and Battery Unit 3000VA | 1
4 22u 600x1000mm Rack [1 |
5 Networking Accessories (4cartons of Cat6 Cables, 2port Faceplate, 40pics of modular jack,

Net pro Cable management and unshielded 48 Port patch panel)

3D Printer and Filaments (3) 1
7 Epson Home Cinema Projector 1
8 CISCO Catalyst Switch 2960-X (POE) 1
9 24 Port CISCO Switch 2960-X 2
10 Cisco Router 1900 -X 2
11 10TB Storage 1
12 Windows Server 2022 standard with 5 User license

Yours Sincerely '

For; Omni-Data Global Services Ltd

Olab| i Akmwunml

MD/CEO

B - o= ] ?\‘\
SYSTIMAX OPol BN s M g"
Atk Plaza, No- 2 l;@*sm:"e‘%f‘”‘l‘BEFBom 3 ana@bmd

7

Phone : 07038147706,08068303099.
Email : info@omnidatagloballtd.com.ng Website : www.omnidatagloballtd.com.ng




AFRICA
TECHNOLO

NATIONAL OPEN UNIVERSITY OF NIGERIA

:

ENTRE OF EXCELLENCE ON
Y ENHANCED LEARNING (ACETEL)

INTERNAL MEMO

From: ICT Unit

To: Director ACETEL

Ref: NOUN/ACCETEL/CWM/01/VOL.1

Date: May 3, 2024

REPORT ON RECEIPT OF ITEM SUPPLY FROM OMNI-DATA GLOBAL SERVICE

LIMITED

As a component of the Centre drive aimed at meeting the Disbursement Link Indicators (DLIs)
concerning the establishment of a Artificial Intelligence, Management Information System and

Cybersecurity Laboratories , and in
World Bank and AAU to validate
detail the recent acquisition of a p
Omni-Data Global Service Limite

anticipation of the forthcoming verification exercise by the
the aforementioned laboratories, | am writing this report to

prtion of the supplied items for the above laboratories from
.

The following items were delivered as part of the supply:
S/N | Description QLY
1 HP ProLiant DL380 Gen 10 Rack mount Server 2
2 APC Smart UPS and Battery Unit 5000VA 1
3 APC Smart UPS and Battery Unit 3000VA 1
4 22u 600x1000mm Rack 1
5 Networking Accessories (4cartons of Cat6 Cables, 2port Faceplate, 40pics of
modular jack, Net pro Cable management and unshielded 48 Port patch panel)
3D Printer and Filaments (3) 1
g Epson Home Cinema Projector 1
8 CISCO Catalyst Switch 2960-X (POE) 1
9 24 Port CISCO Switch 2960-X 2
10 | Cisco Router 1900 -X 2
11 | 10TB Storage 1
12 | Windows Server 2022 standard with 5 User license

Upon the arrival of the items, the
ensure accuracy and completeng
underwent testing procedures to ey

ICT team of the Centre diligently checked each package to
>ss, meeting the specifications. Subsequently, the items
valuate their functionality and performance.

I am pleased to report that all items received from Omni-Data Global Service Limited have
successfully passed the testing phase. HP ProLiant DL380 Gen 10 Rack mount Server, APC
Smart UPS and Battery Unit 5000VA, APC Smart UPS and Battery Unit 3000VA, 22u
600x1000mm Rack, Networking Accessories (4cartons of Cat6 Cables. 2port Faceplate, 40pics
of modular jack, Net pro Cable management and unshielded 48 Port patch panel), 3D Printer
and Filaments (3), Epson Home Cinema Projector, CISCO Catalyst Switch 2960-X (POE), 24
Port CISCO Switch 2960-X, Cisco Router 1900 -X, 10TB Storage, Windows Server 2022
standard with 5 User license. demanstrated satisfactory performance and met the specifications.

The receipt of the part of the iter
successfully documented and ass
DL380 Gen 10 Rack mount Serv
UPS and Battery Unit 3000VA, 272

1 supply from Omni-Data Global Service Limited has been
essed. The items received, including Two (2) HP ProLiant
er, APC Smart UPS and Battery Unit 5000VA, APC Smart
2u 600x1000mm Rack, Networking Accessories (4cartons of




Cat6 Cables, 2port Faceplate, 40pics of modular jack, Net pro Cable management and unshielded 48
Port patch panel), 3D Printer and Filaments (3), Epson Home Cinema Projector, CISCO Catalyst Switch
2960-X (POE), 24 Port CISCO Switch 2960-X, Cisco Router 1900 -X, 10TB Storage, Windows Server 2022
standard with 5 User license. have been thoroughly inspected and tested, with all items deemed to be
in good condition and fully operational. Additionally, a warranty of 12 months was provided.

Thank you,

Abubakar Bello

ICT Officer ACETEL
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/\5 PRIMET
Technologxes
BN 2044361

OUCH @ www.primetouchtech.com

=) infoprimetouchtech.com

Ventures o +2348036559603
+2348063481271

+ Delivery Note No.: 700
" Client’s Name: ACETEL/NOUN
Address: University Village, Nnamdi

Phone No.:

Date: April 30, 2024

Azikiwe Expressway, Jabi-Abuja

o} : :
DDR4, Storage SSD: 500 GB

8CC32512ZP
8CC3251Z2YT

8CC3251ZXP
8CC3251ZYM
8CC325200M

Backdrop and support stands

Audio recorder

2
3
4|Studio monitors
5|Audio Mixers

=l ] [PETS T

Goods Delivered By: /PLL(/"P H/\WQ\CCW Goods Réceived By: H\"L‘;ﬁw &—LQLQ

2|
Signature: 'Jﬂf{gyy,{w i

Date: 20 /54 YQ:O-(L

R

Signature: <7 2 kgg‘ﬁa
\
Date: Q"{ﬂ\m@“”’

22, Neke street, Unity Itaoluwo Road,
61, Jubilation Bethel Estate Lokogom:

lkorodu Lagos, Nigeria.
, Abuja, Nigeria.
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NATIONAL OPEN UNIVERSITY OF NIGERLA

Ditcolorife otinformation and Communication Technolo
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NATIONAL QPEN UNIVERSITY OF NIGERIA

AFRICA CENTRE OF EXCELLENCE ON
TECHNOLOGY ENHANCED LEARNING (ACETEL)

INTERNAL MEMO
From: ICT Unit " To: Director ACETEL

Ref: NOUN/ACCETEL/CWM/01/VOL.1 : Date: May 2, 2024

REPORT ON RECEIPT OF ITEM SUPPLY FROM PRIMETOUCH
TECHNOLOGIES VENTURES

As a component of the Centre drivelaimed at meeting the Disbursement Link Indicators (DLIs)
concerning the establishment of |a Multimedia Laboratory, and in anticipation of the
forthcoming verification exercise by the World Bank and AAU to validate the aforementioned
laboratory, 1 am writing this report to detail the recent acquisition of a portion of the supplied
items for the above laboratory from!Primetouch Technologies Ventures.

The following items were delivered|as part of the supply:

S/N Description —[ ﬁ OTY
| HP All in One Desktop | | 6
| 2 Backdrop and Support Stand | 1
13 Audio Recorder ] |1 l
4 Studio Monitors 1 ]2
| 5 Audio Mixer | 2

Upon the arrival of the items. the ICT team of the Centre diligently checked each package to
ensure accuracy and completeness, meeting the specifications. Subsequently, the items
underwent testing procedures to evaluate their functionality and performance.

[ am pleased to report that all items|received from Primetouch Technologies Ventures have
successfully passed the testing phase. The HP All in One Desktop. Backdrop and Support
Stand. Audio Recorder, Studio Monitors and Audio Mixer demonstrated satisfactory
performance and met the specifications.

The receipt of the part of the item supply from Primetouch Technologies Ventures has been
successfully documented and assessed. The items received, including HP All in One Desktop.
Backdrop and Support Stand. Audio Recorder, Studio Monitors and Audio Mixer. have been
thoroughly inspected and tested. with all items deemed to be in good condition and fully
operational. Additionally, a warranty pf 12 months was provided.

Thank vou.

gRg— —~i=
Abubakar Bello

ICT Officer ACETEL




PN ORI gy

s

NATIONAL OPEN UNIVERSITY OF NIGERIA

University Village, Plot 91, Cadastral Zone,Nnamdi Azikiwe Expressway. Jabi, Abuja
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1N POREY (B g,

. NATIONAL OPEN UNIV

University Village, Plot 91, Cadastral Zone.Nnamdi Azikiwe Expressway. Jabi, Abuja

I
EQUIPMENT BENCH-TESTING AN|JD CERTIFICATION FORM
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Configuations: Zl%%ﬁvn ....... 9‘ \&mD ................

Supplier

\f ?
Company’s Name...,.\.(.‘.’.‘?‘..\ ......... [\SD\'“ C‘QWL%CQ .............................. —

9

Company’s Rep. Signature.....s

Certifying Officer’s Signature



il Koncepts Lid

-

Va

‘Sh‘ipb’ing Address

The Director ACETEL
National Open University (NOUN)
Nnamdi Azikiwe Expressway

Abuja

Delivery Note

Order Date | April 3, 2024
Order# | 1587
Delivery Note # | 1089
CustomerID | 865
Despatch Date | April 3, 2024
Delivery Method | Local

invoice Address

The Director ACETEL

National Open University (NOUN)
Nnamdi Azikiwe Expressway
Abuja

Description % Serial Number i g
i ) 1 i [ ;
Laptop - HP Envy 17T 2021,i7-1165G7|11th Gen Quad- | g g | i
55145 | Core,16GB RAM,1 TB NVMe SSD, 17.3" FHD 1080p i %i’gfz%m' P &2 | & ] o
{ Touch, Thunderbolt ! i |
e 3CM34216DW, | ‘
32' Monitor screens i R i
balah ; : . sowmsazters | 2 2 [ B
: . | TQCWCGTW57, | i 1 i
| Apple iPhone 14, 128GB I 2 i ;
e | vovaweosy | 2 12 2
f | RSCWOIESXXP, | :
5> |SAMSUNG Galaxy S23 Ulira Cell Phone,256GB | 24 | ' 4 |
e $ : mscwetATVWM | 2 2 - 4
i I | { {
22533  |Data Analytics Software (Power Bl) i N/A 1 : 1 0
22564 VR Software (Sketchlp) | R P S T S
—— - ! { i I
| | |
% | |
! | ’ | !
| | i
@ !
; | | ¢
! I i
i " . e

Tha

Should you have any enquiries

k You For Your Business!
tonceming this delivery note, please call 05308036547614

39 Suez Crescent, Wuse Zone 4, Abuja, FCT, 00000
Tel: 08091192434 Fax: E-mail: info@vailkoncepts.online Web: www.vailkoncepts.online

Authorised Signature /%/

L

teceived By 'A‘Ew LZ{”LOVV }%‘Q’Q’Q’Q Signature I & 1 (

)




+ \/ail Koncepts Ltd

2

Shipping Address

The Director ACETEL
National Open University (NOUN)
Nnamdi Azikiwe Expressway

Abuja

Description

Delivery Note

Order Date April 3, 2024
Order # 1587
Delivery Note # 1089
Customer ID 865
Despatch Date April 3, 2024
Delivery Method Local

Invoice Address

The Director ACETEL
National Open University (NOUN)
Nnamdi Azikiwe Expressway

Abuja

Laptop - HP Envy 17T 2021,i7-1165G7 1

55145 Core,16GB RAM,1 TB NVMe SSD, 17.3"
Touch, Thunderbolt

55155 32' Monitor screens

14233 Apple iPhone 14, 128GB

18322 SAMSUNG Galaxy S23 Ultra Cell Phone,

22533 Data Analytics Software (Power Bl)

22554 VR Software (SketchUp)

Should you have any enquiries ¢l

Serial Number Ordered Outstanding

Delivered

1th Gen Quad-

CDN3420CWY, )
FHD 1080p e 2 2 0
3CM34216DW,
3CM34216F3 2 4 2
TQCWCGTWS?, , , ]
YJVQLWPOBY
. R5CWI1ESXXP, : 3 .
RECWO1ATVVM
N/A 1 1
N/A 1 1 0

Thani( You For Your Business!

pnceming this delivery note, please call 05308036547614

Tel: 08091192434 Fax: E-mail

leceived By Agﬁwlv -:‘kClvv %’QQ’Q/Q

39 Suez Cres

Authorise

d Signature

cent, Wuse Zone 4, Abuja, FCT, 00000
info@vailkoncepts.online Web: www.vailkoncepts.online

Gt/

-

Signature (_P;&_F_&r J_\

R \
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NATIONAL OPE UNIVERSITY OF NIGERIA
" Directorate of Information and Communication Technology.
University Village, Plot 91, Cadastral Zone.Nnamdi Azikiwe Expressway. Jabi. Abuja
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B Directorate of Information and Communication Technology.
University Village, Plot 91, Cadastral Zone Nnamdi Azikiwe Expressway, Jabi. Abuja

w2 SOAIEY Us Mg,

UNIVERSITY OF NIGERIA
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- i " ‘& i
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NATIONAL OPE UNIVERSITY OF NIGERIA
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NATIONAL OPEN UNIVERSITY OF NIGERIA

AFRICA CENTRE OF EXCELLENCE ON
TECHNOLOGY ENHANCED LEARNING (ACETEL)

INTERNAL MEMO

From: ICT Unit To: Director ACETEL

Ref: NOW/ACCETEL/C“MOIN | O | Date: May 9, 2024

REPORT ON RECEIPT 0~F FINAL ITEM SUPPLY FROM VAIL KONCEPTS
LIMITED

As part of the Centre’s ongoing efforts to meet the Disbursement Link Indicators (DLIs) for
the establishment of a Virtual Reality Laboratory, and in preparation for the forthcoming
verification exercise by the World Bank and AAU, [ am writing this report to detail the recent

acquisition of a portion of the|supplied items for the above laboratory by Vail Koncepts
Limited.

The following items were successfully delivered as part of the supply:

S/N | Item Description QTY :
1 Lenovo Legion T5 261AB7 90SU000CUS Gaming 1 '
Computer - Intel Core i7 12th (Gen i7-12700 Dodeca-core
(12 Core) - 16 GB RAM DDR5 SDRAM - 1 TB HDD - 1 TB NVMe
M.2 PCI Express NVMe 4.0 x4
2 Intel Xeon E5 with a minimum of 8 cores, RAM: 32GB 1
DDR4 ECC RAM, 2 TB HDD
3 Management Information Systém - Microsoft Dynamics 1
4 Business intelligence software - Oracle BI 1
5 VR Camera - Samsung Gear 360 2

Upon the arrival of the items, the ICT team of the Centre diligently checked each package to
ensure completeness and adherence to specifications. Subsequently, the items underwent
testing procedures to evaluate their functionality and performance. I am pleased to report that
all items received from Vail Koncepts Limited have successfully passed the testing phase. The
Lenovo Legion T5 26IAB7 90SU000CUS Gaming, Computer - Intel Core i7 12th Gen i7-
12700 Dodeca-core(12 Core) - 16 GB RAM DDRS5 SDRAM - 1 TB HDD - 1 TB NVMe M.2
PCI Express NVMe 4.0 x4,Intel Xeon E3 with a minimum of 8 cores, RAM: 32GBDDR4 ECC
RAM, 2 TB HDD.,Management Information System - Microsoft Dynamics. Business
intelligence software - Oracle BI and VR Camera - Samsung Gear 360 demonstrated

satisfactory performance and met the specifications. Additionally, a 12-month warranty has
been provided ‘

The receipt of the final items supAlies from Vail Koncepts Limited has been successfully and
therefore Recommended for Payment.

Thank vou,

Abubakar Bello E

ICT Officer ACETEL




ONMNIDATA

Global Services Limited

Landmark Plaza No 1, Yedseram Street |BB Boulevard Maitama Abuja
Email: Info@omnidatagloballtd. com.ng
Tel:07038147706,09159966718

INVOICE

No: 0324

Day [Month| Year
ADDRESS  Suite 27B Landmark Plaza, 1 Yedseran street
IBB Boulevardway Maitama Abuja 2nd | May 2024

S Olabisi Akinwunni

DESCRIPTION RATE ﬁMDhllJ NT

Network Equipment and Accessories- Rack Cabling,

CISCO Switch 1,800,000 00
1 APC Smart-UPS 3000 UPS devices High-performance Server to run comple 00
Al algorithms and simulations - CPU: Intel Xeon 12,50 O, o O O
Platinum 8280 Processor (28Cores, 56 Threads, 2.7 GHz base clock speed, 4.0 GHz turbo boost)
1 GPU: NVIDIA Tesla V100 (32 GB HBM2 Memory, 5120 CUDA cores, 640 Tensor cores) 9,000’000 oo
Apple 2023 MacBook Pro Laptop M2 Max chip with 12-core CPU and 38-core GPU: 16.2-inch Liquid
2 Retina XDR Display, 32GB Unified Memory, 1TB SSD Storage. Works with iPhone/iPad; Space Gray 14 5 O O O O O o o
) )
High-capacity storage is necessary for storing large datasets - Capacity - 10 TB, Network-attached
1 storage(NAS),RAID 6 for data redundancy and performance, Backup and disaster recovery solution 3, 5 O O, O O O o o
1 Dataset - Collection of large datasets for training Al models 1’ 8 0 O’ O O O
(ImageNet, COCO, etc.) O O
Robotics kits for building Al-powered solutions - Raspberry Pi 4
1 Model B, Sensor 1,800,000 oo
1 kits, Actuator kit, Wi-FiAandA ) 1’ 5 O O, O O o o O
Bluetooth adapters, Mid-sized 3D Printer
1 TeamViewer/Remote Desktop 375, 000 00

Manager/VNC Connect
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ONMNIDATA

Global Services Limited

Landmark Plaza No 1, Yedseram Street |BB Boulevard Maitama Abuja

Email: Info@omnidatagloballtd. com.ng

Tel:07038147706,09159966718

INVOICE

DESCRIPTION

Database Server - Processor: Intel Xeon E5 or AMD Ryzen 7 with a minimum of 8 cores,
RAM: 32-64 GB DDR4 ECC RAM, Storage: At least 2-4 TB storage in RAID configuration

AMOUNT
5

3,200,000

00

Cloud comping infrastructure of remote access - Amazon Elastic Compute Cloud (EC2)
$200 per month per instance) for 2 years Amazon Web Services (AWS) Security Hub

1,595,000

00

Networking equipment - 2 Routers, 2 switches, and firewalls

500,000

00

i. WS-C2960C-12PC-L Switch, Catalyst 2960C Switch 12 FE PoE, 2 x Dual uolink, Lan
Base

1,750,000

00

MacBook Pro 16-inch - Processor:
9th-generation 8-core Intel Core i9 processor, 16GB or 32GB DDR memory, Storage: 512GB SSD

3,250,000

00

Nexpose/Rapid 7 software watchdog/scanner fully licensed for cybersecurity

12,500,000

| 00

Windows Server 2022 Standard Edition

850,000

00

VMware VSphere Standard Edition

2,000,000

00

Epson Home Cinema Project 2150 Wireless 1080p Miracast, 3LCD projector

850,000

00

APC smart-UPS 5000VA LCD RM 2U 120V - Power capacit: 5000VA/2700W

850,000

00

ADD: 7.5%

6,140,625

00

Received the above Goods in good condition
No refund of money after payment
Amount in words

TOTAL N

00

88,015,625

Eighty eight million fifteen thousand six hundred and twenty five

Naira__ Z€ro

Kobo

Customer’s Signature

OMMIDATA GLOBAL SERVICES LIMITED




* LUS 1 PROJECT SERVICES LIMITED

Suite005, Sunnyside, Aco Estate Abuja
AWORLD OF YOUR OWN RC: 1525049

Invoice#:0037.

Phone No.: 98180008077 e
S/N Description of Goods Quantity Price (N)/Unit Amount (N)
A |CISCO ASA 5512 firewall WITH IPS SW 6GE 1 2,250,000.00 2,250,000.00
CISCO ASA 5512 firewall full licensed with
B maximum cybersecurity 1 2,950,000.00 2,950,000.00
C Rack 3 750,000.00 2,250,000.00
Hawlett package enterprise proliant dl360 gen10 1
D server 2.1ghz inteld xeona rack (1u) 500w 4,650,000.00 4,650,000.00
Procurement Network Lab (CISCO) facilities

E  |One(1) Dell PowerEdge T100 Tower server 1 2,150,000.00 2,150,000.00
F Face recognition equipment/software 1 1,200,000.00 1,200,000.00
G One(1) Sonicwall T2170 firewall 1 2,435,000.00 2,435,000.00
H Irish recognition equipment/software 1 1,120,000.00 1,120,000.00
Windows Server 2019 or 2012R2 1 976,000.00 976,000.00
Default user interface: Windows shell (Graphics
K user interface), Powershell(command-line interface) 1 450,000.00 450,000.00
Sub-Total: 20,431,000.00
ADD: 7.5% VAT: 1,532,325.00
Total to form Tender: 21,963,325.00



@ www.primetouchtech.com
,!.’e!ih!lmogiil \'I]e!l'tﬁell! =) infoprimetouchtech.com
Setmia o +2348036559603
BN 2044361 +2348063481271
RECEIPT
Receipt No.: R-259 Date: 21/05/2024.

Client’s Name: African Center of Excellence On Technology Enhanced Learning
(ACETEL) — NOUN HQ
Address: F C T -Abuja

Being payment for: Procurement and Installation of Equipment For
The Upgrade of Existing Multi Media Teaching Recording And Basic
Computer Laboratory (LOT 4)

Amount in words: Ninety-Five Million, Nine Hundred and Three
Thousand. One Hundred and Sixty-Eight Naira and Seventy-Five Kobo

only
& Z_______
N95,903,168.75

22, Neke street, Unity Itaoluwo Road, Ikorodu Lagos, Nigeria.
61, Jubilation Bethel Estate Lokogoma, Abuja, Nigeria.




Vail Konceplts
K Limited

#39 Suez Crescent Wuse Zone 4

PAYMENT RCEIPT

RECEIPT NO. 01056

Received From: Africa Centre of Excellence on Technology Enhanced Learning (ACETEL), National Open

University of Nigeria (NOUN), University Village, Jabi - Abuja

The Sum Of: Thirty Five Million, Five Hundred and Fifty Six Thousand and Eighteen Niara, Sixty Nine Kobe

Invoice No:

Being Payment For: Procurement and Installation of Equipment for The Upgrade of The Existing Management

Information System and Virtual Reality Laboratory at ACETEL, NOUN HQ (LOT 3)

Paid by: Cash
Cheque (if) Cheque No:..ovovviiiiiiieen

Transfer |[] %é\//
35,556,018.69 Signature: y

AN OUNT A T e
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